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CITY OF SANTEE
STATE OF CALIFORNIA

NOTICE INVITING SEALED BIDS

The City of Santee, City, invites sealed bids for:

CITYWIDE PAVEMENT REPAIR & MAINTENANCE PROGRAM 2018
CIP 2018-07 and 2018-15

Sealed bids will be received at the Office of City Clerk, City of Santee, 10601 Magnolia
Avenue, Building 3, until 10:00 a.m. on Thursday, June 7, 2018 at which time they will
be publicly opened and read aloud at said office. Any bidder who fails to submit its
documentation by the above date and time shall have that Bid rejected and returned
unopened.

Work do be done includes the furnishing of all labor, materials and equipment
necessary for asphalt patching, slurry seal, asphalt overlay, concrete related work,
striping, traffic control and all related and necessary work as defined in the contract
documents.

Contract Documents, including Plans, Specifications and Proposal Forms, may be
examined and/or downloaded on the City’s website at www.cityofsanteeca.gov.

Contract Documents may also be examined at the City Clerk’s Office, 10601 Magnolia
Avenue, Building 3, Santee, CA 92071-1266. All bidders shall notify the City of Santee
to be added to the bidder’s list if plans and specifications are downloaded from the
City’s website in order to receive any addendums to the contract documents.

Each bid must conform and be responsive to the Contract Documents and all plans,
specifications and proposal forms described above.

Each bid must be submitted in a sealed envelope bearing on the outside the name of
bidder, the bidder’'s address, the name of the project for which the bid is submitted and
the appropriate State Contractor's License designation held by the bidder. If forwarded
by mail, the sealed envelope containing the bid must be enclosed in another envelope
addressed to the City Clerk, City of Santee, 10601 Magnolia Avenue, Building 3,
Santee, CA 92071-1266.

Bid Guarantee / Bid Bond:

Each bidder must submit a proposal to the City Clerk on standard forms available in the
Office of the Director of Development Services. Said proposal is to be accompanied by
a certified or cashier's check, cash deposit, or a bidder's bond made payable to the City
of Santee, in an amount not less than 10 percent (10%) of the total bid submitted.

Contractor Reqistration:

All Contractors and Subcontractors bidding on Public Works projects shall be registered
with the Department of Industrial Relations and pay all required registration and annual
renewal fees in order to be qualified to bid on Public Works projects pursuant to Section
1725.5 of the Labor Code.
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The Contractor and all Subcontractors shall be registered with the Department of
Industrial Relations as a qualified Contractor to perform work on Public Works projects.
Any listed and or unlisted Subcontractor working for a Public Works project shall be
replaced by the Contractor immediately upon notice by the City or Contractor. The
Contractor shall be responsible for any costs associated with the replacement of a
Subcontractor for failure to be registered with the Department of Industrial Relations as
a qualified Contractor to perform work on a Public Works project.

Any bid submitted by an unregistered bidder at the time of bid opening shall be deemed
a non-responsible bid and their bid shall be rejected.

License Requirements:

The Successful Bidder shall possess, pursuant to Section 7028.15 of the Business and
Professions Code and Section 3300 of the Public Contract Code, all bidders must
possess proper licenses for performance of this Contract at the time of submitting their
bid. Contractors shall possess the following State of California Contractor's licenses, or
such other licenses as may be allowed by law, at the time of bid submission in order to
perform the work: Class “A”.

Subcontractors must possess the appropriate licenses for each specialty work
subcontracted.  Contractors who are ineligible to perform work on a public works
project pursuant to Section 1777.1 or Section 1777.7 of the Labor Code are prohibited
from bidding on this Project.

Prevailing Wages:

Bidders are advised that this Contract is a Public Work for purposes of the California
Labor Code, which requires payment of prevailing wages. This project is subject to
compliance monitoring and enforcement by the State of California, Department of
Industrial Relations.

The City has obtained from the Director of the Department of Industrial Relations the
general prevailing rate of per diem wages and the general prevailing rate for holiday and
overtime work in the locality in which this work is to be performed for each cratft,
classification or type of worker needed to execute the contract. These per diem rates,
including holiday and overtime work, as well as employer payments for health and
welfare, pension, vacation, and similar purposes are on file at the Office of the Director
of Development Services, and also available from the Director of the Department of
Industrial Relations. These per diem rates will be made available to any interested
party upon request. Each Contractor to whom a Contract is awarded and every
Subcontractor must pay the prevailing rates, post copies thereof at the job site and
otherwise comply with applicable provisions of state law.

It shall be mandatory upon the bidder to whom the Contract is awarded, and upon any
Subcontractor under him, to comply with all Labor Code provisions, which include, but
are not limited to the payment of not less than the said specified rates to all workers
employed by them in the execution of the Contract, employment of apprentices,
retention of payroll records, hours of labor and debarment of Contractors and
Subcontractors.



Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors
that wish to bid on, be listed in a bid proposal, or enter into a contract to perform public
work must be registered with the Department of Industrial Relations. No bid will be
accepted nor any contract entered into without proof of the contractor's and
subcontractors’ current registration with the Department of Industrial Relations to
perform public work. If awarded a Contract, the Bidder and its subcontractors, of any
tier, shall maintain active registration with the Department of Industrial Relations for the
duration of the Project.

This Project is subject to compliance monitoring and enforcement by the Department of
Industrial Relations. In bidding on this project, it shall be the Bidder’s sole responsibility
to evaluate and include the cost of complying with all labor compliance requirements
under this contract and applicable law in its bid.

Employment of Apprentices
The California Labor Code requires the contractor and any subcontractors to employ
registered apprentices on public works projects pursuant to Section 1777.5.

Standardized Products, Things, or Services:

Pursuant to Public Contract Code Section 3400(b) the City may make a finding that is
described in the invitation for bids that designates certain products, things, or services
by specific brand or trade name for the statutorily enumerated purposes. As required by
section 3400(b) and Section 3400(c) the City has made such findings as further
described in the Special Conditions. These findings, as well as the products and their
specific brand or trade names that must be used for the Project may be found within the
Special Provisions.

Interest In More Than One Bid:

No bidder shall be allowed to make, submit or be interested in more than one bid.
However, a person, firm, corporation or other entity that has submitted a sub-proposal
to a bidder, or that has quoted prices of materials to a bidder, is not thereby disqualified
from submitting a sub-proposal or quoting prices to other bidders submitting a bid to the
City.

Changes to Bid Invitation:

Any material changes, additions, or deletions to the bid invitation within 72-hours of the
date and time for opening of bids described herein shall result in an extension of time
for the submission of such bids by no less than 72-hours.

Rejection of Bids:

The City Council reserves the right to reject any or all bids and to waive any informality
or irregularity in any bid received and to be the sole judge of the merits of the respective
bids received. The award, if made, will be made to the lowest responsive and
responsible bidder.

Award of Contract:

The City shall determine the lowest bid as the Contractor submitting the lowest bid as
defined in the Bid Schedule for the “Base Bid” and is deemed responsive and
responsible. Award of the base bid and any alternates for the project shall be based
upon funds available.




Contract Bonds:

The Successful Bidder will be required to furnish a Performance Bond in the amount of
one hundred percent (100%) of the Total Bid Price, and a Payment (Material and Labor)
Bond in the amount of one hundred percent (100%) of the Total Bid Price, on the forms
provided and in the manner described in the Bid Documents. The Bid Bond will be
forfeited should the bidder to whom the Contract is awarded fail to enter into the
Contract and provide the required Performance and Payment Bonds and Certificate(s)
of Insurance within ten (10) calendar days after the date of receipt of Notice of Award of
the Contract pursuant to the terms of said Bid Bond.

Monies Withheld by the City to ensure performance under the contract may be released
in accordance with Public Contract Code 22300 and these Contract Documents.
Pursuant to Public Contract Code Section 22300, for monies earned by the Contractor
and withheld by the City of Santee to ensure the performance of the Contract, the
Contractor, may, at its option, choose to substitute securities meeting the requirements
of said Public Contract Code Section 22300.

No bidder may withdraw his bid for a period sixty (60) calendar days after the date set

for the opening of bids.

Toby M.’Espinola, P.E.
Senior Civil Engineer
City of Santee, California

The City of Santee complies with the Americans with Disabilities Act. If you require
reasonable accommodations for the pre-bid conference or bid opening, please contact
the Office of the City Clerk, (619) 258-4100, at least 48 hours prior to the meeting.



CITY OF SANTEE

CITYWIDE PAVEMENT REPAIR & MAINTENANCE PROGRAM 2018
CIP 2018-07 and 2018-15

INFORMATION FOR BIDDERS

PREPARATION OF PROPOSAL FORMS

1. Preparation: The City invites proposals, on the forms attached under "Bid
Submittal Package," to be submitted until the time and at the place set for the
opening of bids in the published "Notice to Contractors.”" Proposals not presented
on forms so furnished will be disregarded. All bids must be under sealed cover.
The City will not accept any bids or bid modifications submitted by facsimile or
electronic mail transmission.

The Proposal forms are contained herein, together with the Notice to Contractors,
Agreement and Special Provisions. The Proposal forms within these documents
may be detached therefrom. The Proposal shall set forth the unit price bid clearly
in legible figures, in the respective space provided in the Bid Schedule, and shall
be signed by the bidder, who shall fill out all blanks in the Proposal forms as
therein required.

In case of discrepancy between the unit price and the total set forth for the item,
the written unit price shall prevail, provided, however, if the amount set forth as a
unit price is ambiguous, unintelligible or uncertain for any cause, or is omitted, or in
the case where the unit price is the same as the entry in the "Total" column, then
the amount set forth in the "Total" column for the item shall prevail in accordance
with the following:

A. As to the lump sum items, the amount set forth in the "Total" column shall be
the unit price.

B. As to the unit price items, the amount set forth in the "Total" column shall be
divided by the estimated quantity for the item and the price thus obtained
shall be the unit price.

Any error in the addition of the amounts constituting the items of the Bid Schedule
will be corrected and such corrected total(s) shall be used to determine the
successful bidder. All prices or sums shall include all sales and other taxes which
may be applicable.

The Proposal must be executed in accordance with these instructions and the
instructions contained on the forms provided. If the bidder is an individual or a
partner, the signature on the Proposal and the Bid Bond must be the same as the
name of the bidder shown on other parts of these forms. (Showing the name as
"J.E. Doe" and the signature as "John E. Doe" may be considered as an
irregularity.)



Ethics in Bidding: The City expects the bidders to maintain high ethical standards
in engaging in the competitive bidding process. The bid amount of one bidder
should not be divulged to another before the award of the subcontract or order, nor
should it be used by bidders to secure a lower proposal from another bidder on
that project (bid shopping). Subcontractors or Suppliers should not request
information for the bidder regarding any sub-bid in order to submit a lower proposal
on that project (bid peddling). The City will consider any bidder found to be
engaging in such practices to be a non-responsible bidder and may reject its bid on
that ground.

Modifications on the Submitted Proposal: Modifications, changes or additions
to the Proposal may be considered an irregularity. Erasures, interlineations, or
corrections in preparing the bids must be initialed by the person(s) signing the
Proposal in the margin immediately opposite the correction. Alternate proposals
will not be considered unless called for.

The Award of the Contract: If made by the City, will be as specified in the Notice
to Contractors Inviting Bids.

No Telephone Availability: Bidders are advised that on bid date telephones will
not be available at the City Administrative Offices for use by bidders or their
representatives.

Bid Guarantee: Each bid shall be accompanied by cash, a certified or cashier's
check, or a bidder's bond in the amount of not less than 10 percent of the
maximum amount of the bid; the check or bond made payable to the order of the
City of Santee. Said check or bond shall be given as a guarantee that the bidder
will, within ten (10) days after being requested to do so by the City, enter into a
contract and provide the required bonds and insurance contracts if awarded the
work; if the bidder to whom the work has been awarded and to whom the request
has been made refuses or fails to enter into said contract and provide the required
bonds and insurance contracts within the specified time, the check shall be
forfeited to the City or the Contractor and surety on the bond shall be liable to the
City for the amount thereof in accordance with its terms. When the lowest
responsible bidder executes and delivers to the City the required contract
documents, the bid bond or the certified or cashier's check will be returned to the
bidder.

Disqualification of Bidders: A bidder shall be considered disqualified for any of
the following reasons:

(a) Submitting more than one proposal from the same partnership, firm, or
corporation under the same or different name.

(b) Evidence of collusion among bidders. Bidders participating in such collusion
shall be disqualified as bidders for any future work of the City until any such
participating bidder has been reinstated by the City as a qualified bidder.
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A person, firm or corporation may submit a sub proposal to more than one bidder,
or may submit sub proposals in addition to submitting a proposal as bidder, without
being disqualified.

Relief of Bidder: If the bidder claims a mistake was made in his bid, the bidder
shall give the City written notice within five (5) days after the opening of bids of the
alleged mistake, specifying in the notice in detail how the mistake occurred.

Withdrawal or Revision of Proposals: A bidder may withdraw or revise (by
withdrawal of one proposal and submission of another) a proposal, provided that
the bidder's request for withdrawal is received at the Office of the City Clerk in
writing before the time specified for opening bids. Revised proposals must be
submitted as specified herein. The request for withdrawal shall be executed by the
bidder or by his duly authorized representative. Proposals that are received after
the time specified for opening bids shall be returned to the bidder unopened. After
the scheduled closing time for receipt of bids, a bidder may not withdraw its bid
until the expiration of sixty (60) calendar days, after which time a bid may be
withdrawn only in writing and in advance of actual award of the Contract.

Rejection of Proposals: Proposals may be rejected if they show any alteration of
form, additions not called for, conditional bids, incomplete bids, erasures, or
irregularities of any kind.

The City reserves the right to reject any irregular proposal and the right to waive
technicalities if such waiver is in its best interest and conforms to local laws and
ordinance pertaining to the letting of construction contracts.

When a proposal is signed by an agent other than the officer or officers of a
corporation authorized to sign contracts on its behalf, or a general partner of a
partnership, a "Power of Attorney" must be on file with the City Clerk prior to
opening bids or shall be submitted with the proposal.

Filing of Bid Protests: Bidders may file a "protest” of a Bid with the City of
Santee. In order for a bidder's protest to be considered valid, the protest must:

A. Be filed in writing within five (5) calendar days after the bid opening date to
the Office of the City Clerk;

Clearly identify the specific irregularity or accusation;

Clearly identify the specific City of Santee staff determination or
recommendation being protested,;

Specify, in detail, the grounds of the protest and the facts supporting the
protest; and

E. Include all relevant, supporting documentation with the protest at time of filing.

O 0w

If the protest does not comply with each of these requirements, it will be rejected
as invalid.

If the protest is valid, the City of Santee, shall review the basis of the protest and
all relevant information. The City of Santee will provide a written decision to the
protestor. The protestor may then appeal the decision to the City of Santee.

7
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Bid Deposit Return: The City will return the security accompanying the bids of all
unsuccessful bidders no later than sixty (60) calendar days after award of the
Contract.

Interpretation of Plans and Documents: If any person contemplating submitting
a bid for the proposed Contract is in doubt as to the true meaning of any part of the
drawings, specifications, or other Contract Documents, or finds discrepancies in, or
omissions from the drawings and specifications, that person may submit to the City
a written request for an interpretation or correction thereof. Such submittal shall be
submitted in writing no later than 5:00 p.m. 7 calendar days prior to the bid opening
to the City Representative listed below:

Toby M. Espinola, P.E.

Senior Civil Engineer

City of Santee
tobyespinola@cityofsanteeca.gov

It shall be the bidder’s responsibility to ensure receipt of all emails. Any and all
such interpretations and any supplemental instructions will be in the form of written
addenda to the Specifications which, if issued, will be emailed to all registered
bidders and posted on the City’s website at www.cityofsanteeca.gov. All addenda
so issued shall become part of the Contract Documents. It shall be the bidder’'s
responsibility to ensure receipt of all emails and/or faxes. Bidders shall notify the
City’s representative in writing in order to be listed as a registered bidder and
posted on the plan holders list which is available for review on the City’s website.
The person submitting the request will be responsible for its prompt delivery. In
the event that an addendum or bulletin, setting forth material changes, additions or
deletions is issued when there is 72 hours or less to the bid deadline, the City will
extend the bidding deadline by at least 72 hours. No person is authorized to make
any oral interpretation of any provision in the Contract Documents to any bidder,
and no bidder is authorized to rely on any such unauthorized oral interpretation.

Request For Substitutions:

a. For purposes of this provision the term "substitution" shall mean the
substitution of any material, process or article that is substantially equal or
better in every respect to that so indicated or specified in the specifications.

b. Pursuant to Public Contract Code Section 3400 (c) the City may make a
finding that is described in the invitation for bids that designates certain
products, things, or services by specific brand or trade name for the statutorily
enumerated purposes. As required by section 3400 (c) the City has made
such findings as further described in the Special Conditions. These findings,
as well as the products and their specific brand or trade names that must be
used for the Project may be found in Section 200 of the Special Conditions.

c. Unless specifically designated in Section 200 of the Special Conditions,
whenever in specifications any material, process, or article is indicated or
specified by grade, patent, or proprietary name or by name of manufacturer,

8
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such specifications shall be deemed to be used for the purpose of facilitating
the description of the material, process or article desired and shall be deemed
to be followed by words "or equal.” Bidders may, unless otherwise stated,
offer for substitution any material, process or article which shall be
substantially equal or better in every respect to that so indicated or specified.
However, the City has adopted certain uniform standards for certain
materials, processes and articles. If any material, process or article offered
for substitution by bidders is not, in the opinion of the City, substantially equal
or better in every respect to that specified, bidders shall furnish the material,
process or article specified. The burden of proof as to the equality of any
material, process or article shall rest with the bidders.

. Bidders shall submit requests together with substantiating data for
substitution of any "or equal" material, process or article no later than 5:00
p.m. 7 calendar days prior to the bid opening. Provisions authorizing
submission of "or equal” substitution justification data shall not in any way
authorize an extension of time for performance of this Contract. Furthermore,
if a proposed "or equal” substitution request is rejected, a bidder shall be
responsible for including the specified material, process or article in its bid.
The City shall not be responsible for any costs of bidders associated with "or
equal" substitution requests. The City has the complete and sole discretion to
determine if a material, process or article is an "or equal" material, process or
article that may be substituted.

. For purposes of subdivision (d) above, data required to substantiate requests
for substitutions of an "or equal” material, process or article data shall include
a signed affidavit from the bidder stating that the substituted "or equal”
material, process or article is equivalent to that specified in the specification in
every way except as listed on the affidavit. Substantiating data shall also
include any and all illustrations, specifications, and other relevant data
including catalogue information which describes the requested substituted "or
equal" material, process or article and substantiates that it is an “or equal” to
the material process or article specified. In addition, the submittal
documentation must also include a statement of the cost implications of the
substitution being requested stating whether and why the substitution of the
"or equal"’ material, process or article will reduce or increase the Contract
Price. The substantiating data must also include information regarding the
durability and lifecycle cost of the requested substituted "or equal” material,
process or article. Failure to submit all the needed substantiating data,
including the signed affidavit, to the City Representative in a timely fashion so
that the substitution can be adequately reviewed may result in the rejection of
the proposed substitution. The City Representative is not obligated to review
multiple substitution submittals for the same product or item due to the
bidder’s failure to submit a complete package initially.

Time limitations in this Article must be complied with strictly and in no case
will an extension of time for completion be granted because of bidder’s failure
to request the substitution of an alternative item at the times and manner set
forth herein in subdivision (d). Further, the bidder shall bear the costs of all
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Engineering work associated with the review of submittals for substitution of
equals.

g. In event the Contractor furnishes material, process, or article more expensive
than that specified, the difference in cost of such material, process, or article
so furnished shall be borne by Contractor.

Evidence of Responsibility: If bidders were not required to pre-qualify prior to
being allowed to bid on the Project, the following information will be required to
accompany bids submitted to the City:

Each bid shall be supported by a statement of the bidder’s experience as of recent
date on the form entitled “INFORMATION REQUIRED OF BIDDER,” bound herein.
City may also consider the qualifications and experience of Subcontractors and
other persons and organizations (including those who are to furnish the principal
items of material and equipment) proposed for those portions of the work.
Operating costs, maintenance considerations, performance data and guarantees of
materials and equipment may also be considered by the City. In this regard, the
City may conduct such investigations as the City deems necessary to assist in the
evaluation of any bid and to establish the responsibility, qualifications and financial
ability of the bidder, proposed Subcontractors, and other persons and
organizations to do the work in accordance with the Contract Documents to the
City’s satisfaction within the prescribed time; the City reserves the right to reject
the bid of any bidder who does not pass any such evaluation to the satisfaction of
the City.

Signing of Bids: All Bids submitted shall be signed by the Bidder or its authorized
representative. Bidders may be asked to provide evidence in the form of an
authenticated resolution of its Board of Directors or a Power of Attorney evidencing
the capacity of the person signing the Bid to bind the Bidder to each Bid and to any
Contract arising therefrom. If a Bidder is a joint venture or partnership, it may be
asked to submit an authenticated Power of Attorney executed by each joint
venturer or partner appointing and designating one of the joint venturers or
partners as a management sponsor to execute the Bid on behalf of Bidder. Only
that joint venturer or partner shall execute the Bid. The Power of Attorney shall
also: (1) authorize that particular joint venturer or partner to act for and bind Bidder
in all matters relating to the Bid; and (2) provide that each venturer or partner shall
be jointly and severally liable for any and all of the duties and obligations of Bidder
assumed under the Bid and under any Contract arising therefrom. The Bid shall
be executed by the designated joint venturer or partner on behalf of the joint
venture or partnership in its legal name.

Contractor's License: To perform the work required for this Project, bidders must
possess the appropriate Contractor's License for the portion of the work bid upon,
and bidders must maintain the license throughout the duration of the Contract. If, at
the time the bids are opened, bidder is not licensed to perform the Project in
accordance with division 3, chapter 9 of the Business and Professions Code of the
State of California and the Notice to Contractors Calling for Bids, the bid will not be
considered.
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18.

19.

20.

21.

22.

23.

Notarization of Documents: Bidders are hereby informed that failure to notarize
all Proposal forms contained herein, for which notarization is required, may result
in rejection of the bidder's Proposal on the basis that bidder's Proposal is not
responsive to these Contract Documents.

Contract and Bonds: Contractor, will be required to execute, and the form of the
Performance Bond equal to one hundred percent (100%) of the successful bid, and
Payment Bond equal to one hundred percent (100%) of the successful bid which
the bidder will be required to furnish at the time of execution of the Contract, are
included in the Contract Documents and should be carefully examined by the
bidder. The required number of executed copies of the Contract, the Performance
Bond, and the Payment Bond for Public Works is as specified in the Special
Provisions. The Performance and Payment Bonds must be executed by an
admitted Surety approved to conduct business in the State of California, pursuant
to California Code of Civil Procedure Section 995.120. In addition, to the extent
required by law, the Payment and Performance Bonds must be accompanied by a
certified copy of the certificate of authority of the insurer issued by the Insurance
Commissioner of the State of California, a certificate from the Clerk of the County
of San Diego that the certificate of authority of the insurer has not been
surrendered, revoked, cancelled, annulled, or suspended, or if it has that it has
been renewed, and four copies of the insurer's most recent annual statement and
quarterly statement filed with the Department of Insurance of the State of
California.

Substitution of Security: The Contract Documents call for monthly progress
payments based upon the percentage of the work completed. The City will retain
in accordance to Section 9-3.2. At the request and expense of the successful
bidder, the City will substitute securities for the amount so retained in accordance
with Public Contract Code section 22300 and the Contract Documents.

Non-Collusion Affidavit: Bidders on all public works contracts are required to
submit an affidavit of Non-Collusion with their bid. This form is included with the
bid package and must be signed under the penalty of perjury and dated.

Insurance: Prior to commencement of the work the successful bidder shall
purchase and maintain insurance as set forth in the Standard Specifications for
Public Works Construction, and in the amounts specified in Section 7-3 of the
Special Provisions to these Contract Documents, and in a form acceptable to the
City. The successful bidder shall be required to file with the City certificates of
such insurance, and shall name, by way of endorsement on any policy of
insurance, the City and City Representative(s) as additionally insured. Failure to
furnish such evidence of insurance may be considered default by the successful
bidder.

Workers' Compensation: In accordance with the provisions of Section 3700 of
the Labor Code, Contractor shall secure the payment of compensation to his
employees. Contractor shall sign and file with the City the following certificate prior
to performing the work under this Contract:
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24,

25.

26.

| am aware of the provisions of Section 3700 of the Labor Code which
require every employer to be insured against liability for workers’
compensation or to undertake self-insurance in accordance with the
provisions of that code, and | will comply with such provisions before
commencing the performance of the work of this Contract.

The form of such certificate, Contractors Certificate Regarding Workers
Compensation, is included as part of the Contract Documents.

Prevailing Wages: Bidders are advised that this Contract is a public work for
purposes of the California Labor Code, which requires payment of prevailing
wages. City has obtained from the Director of the Department of Industrial
Relations the general prevailing rate of per diem wages and the general prevailing
rate for holiday and overtime work. These rates will be on file at the Office of the
Director of Development Services and they will be made available to any
interested party upon request. Each Contractor to whom a Contract is awarded
and every Subcontractor must pay the prevailing rates, post copies thereof at the
job site and otherwise comply with applicable provisions of state law.

It shall be mandatory upon the bidder to whom the Contract is awarded, and upon
any Subcontractor under him, to comply with all Labor Code provisions, which
include, but are not limited to the payment of not less than the said specified rates
to all workers employed by them in the execution of the Contract, employment of
apprentices, retention of payroll records, hours of labor and debarment of
Contractors and Subcontractors.

Designation of Subcontractor(s): Each bidder shall set forth on the form
provided herein, and submit with its sealed bid at the time bids are due the name
and address of the place of business of each Subcontractor who will perform work,
labor, furnish materials, or render service to the bidder on said Contract in excess
of one-half (1/2) of one percent (1%) of the total bid or, in the case of bids or offers
for the construction of streets or highways, including bridges, in excess of one-half
of 1 percent of the prime Contractor’s total bid or ten thousand dollars ($10,000),
whichever is greater.

Public Works Contractor Registration Certification: Pursuant to Labor Code
sections 1725.5 and 1771.1, all contractors and subcontractors that wish to bid on,
be listed in a bid proposal, or enter into a contract to perform public work must be
registered with the Department of Industrial Relations. No bid will be accepted nor
any contract entered into without proof of the contractor's and subcontractors’
current registration with the Department of Industrial Relations to perform public
work. If awarded a Contract, the Bidder and its subcontractors, of any tier, shall
maintain active registration with the Department of Industrial Relations for the
duration of the Project. To this end, Bidder shall sign and submit with its Bid the
Public Works Contractor Registration Certification on the form provided, attesting
to the facts contained therein. Failure to submit this form may render the Bid non-
responsive. In addition, each Bidder shall provide the registration number for each
listed subcontractor in the space provided in the Designation of Subcontractors
Form.
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27.

28.

29.

Debarment of Contractors and Subcontractors: In accordance with the
provisions of the California Labor Code, Contractors or Subcontractors may not
perform work on a public works project with a Subcontractor who is ineligible to
perform work on a public project pursuant to Section 1777.1 or Section 1777.7 of
the California Labor Code. Any contract on a public works project entered into
between a Contractor and a debarred Subcontractor is void as a matter of law. A
debarred Subcontractor may not receive any public money for performing work as
a Subcontractor on a public works contract. Any public money that is paid, or may
have been paid to a debarred Subcontractor by a contract on the Project shall be
returned to the City. The successful bidder, as Contractor, shall be responsible for
the payment of wages to workers of a debarred Subcontractor who has been
allowed to work on the Project.

Anti-Discrimination: It is the policy of the City that in connection with all work
performed under contracts, there be no discrimination against any prospective or
active employees engaged in the work because of race, color, ancestry, national
origin, religious creed, sex, age or marital status. The successful bidder agrees to
comply with applicable Federal and California laws including, but not limited to, the
California Fair Employment Practice Act, beginning with Government Code 12900,
and Labor Code 1735. In addition, the successful bidder agrees to require like
compliance by any Subcontractors employed on the work by him.

Additional Requirements: The bidder's attention is directed to the Special

Provisions bound herein for additional requirements of the Proposal and Contract
Documents.
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SPECIAL PROVISIONS

PREFACE STANDARD SPECIFICATIONS AND STANDARD DRAWINGS

The below Standard Specifications, Standard Drawings, Modifications, are hereby made
part of the Contract Documents:

STANDARD SPECIFICATIONS:

The Standard Specifications for Public Works Construction “GREENBOOK?”, written
and promulgated by a mutual benefit corporation comprised of nine members — five
representing the American Public Works Association, four from the Associated
General Contractors of California, the Engineering Contractors Association, the
Southern California Contractors Association and BNi Publications, Inc. shall be the
Standard Specifications of the City of Santee. All work shall conform to the 2015
Edition, including supplements, of these Standard Specifications, and the following
Modifications.

STANDARD DRAWINGS:
The San Diego Area Regional Standard Drawings, Latest Edition including any
modifications made by the City of Santee and included herein.

REFERENCE STANDARDS:
The State of California Department of Transportation Standard Plans, 2010 and The
State of California Department of Transportation Standard Specifications, 2010 shall
hereinafter be collectively referred to as “Caltrans Standards”.

The California Manual on Uniform Traffic Control Devices, Latest Edition shall
hereinafter be collectively referred to as “CA MUTCD”.

For the convenience of the Contractor, the section and subsection numbering system
used in these Modifications correspond directly to that used in the “GREENBOOK” 2015
Edition.
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PART 1
GENERAL PROVISIONS

Is amended as follows:

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS,
UNITS OF MEASURE, AND SYMBOLS

1-2 TERMS AND DEFINITIONS

Whenever in the Standard Specifications or the Special Provisions the following terms
are used, they shall be understood to mean and refer to the following:

Agency: City of Santee
Board: City Council of the City of Santee
City: City of Santee
Engineer: City Engineer:

Acting either directly or through properly authorized agents,
such agents, acting within the scope of the particular
responsibilities entrusted to them.

Inspector: That person or persons designated by the Engineer.

Other terms appearing in the Standard Specifications shall have the Intent and meaning
specified therein.

SECTION 2 - SCOPE AND CONTROL OF THE WORK
Is amended as follows:

2-1 AWARD AND EXECUTION OF THE CONTRACT
Add the following subsections:

2-1.1 Examination of Plans, Specifications, and Project Site

The bidders shall satisfy themselves as to the character, quality, and quantities of work
to be performed, materials to be furnished, and as to the requirements of the proposed
Contract. The submission of a Proposal shall be prima facie evidence that the Bidder
has made such examination and is satisfied as to the conditions to be encountered in
performing the Work and as to the requirements of the proposed contract Plans and
Specifications.

2-1.2 Award of Contract

The City shall determine the lowest bid as the Contractor submitting the lowest bid as
defined in the Notice Inviting Bids.

2-1.3 Execution of Contract

The Contract shall be signed by the successful bidder in duplicate and returned,
together with the contract bonds and insurance certificates within ten (10) days of
receipt of these documents from the City. No contract shall be binding upon the City
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until the same has been completely executed by the Contractor and approved by the
City Attorney, and executed by the City Manager of the City of Santee.

Failure to execute a contract and file acceptable bonds and insurance contracts as
provided herein within the time limit above may be just cause for the annulment of the
award and the forfeiture of the proposal guaranty.

2-1.4 Request for Information (RFI)

If the Contractor determines the work to be done is not sufficiently detailed or explained
in the Contract Documents, they shall submit in writing a request to the Engineer for
further explanation.

2-3 SUB-CONTRACTS

2-3.2 Self Performance
Delete the first sentence and replace with the following:

The Contractor shall perform with its own organization, Contract work amounting to at
least thirty percent (30%) of the Total Bid.

Add the following paragraph:

For the purpose of evaluating the percentage of work performed by Subcontractors, the
cost of all equipment, supplies and materials used or installed on the project by
Subcontractors shall be considered as part of the work of Subcontractors. This will
apply even if the Contractor supplies and pays for some or all equipment, supplies or
materials used by Subcontractor.

2-4 CONTRACT BONDS
Revise the third paragraph to read:

As part of the execution of this contract, the Contractor shall furnish to the City a bond
of a surety company acceptable to the City, in a sum of not less than one hundred
percent (100%) of the total contract amount, as the sum set forth in the agreement for
payment in full of all persons, companies, or corporations who perform labor upon or
furnish material to be used in the work under this contract. Said bond shall be in the
form of the Material and Labor Bond contained within these Specifications. The bond
shall be maintained by the Contractor in full force and effect until the work is accepted
by the City and until all claims for materials and labor are paid.

Revise the fourth paragraph to read:

As a part of the execution of the contract, the Contractor shall furnish to the City a bond
payable to the City in the form of a Faithful Performance Bond contained within these
Special Provisions. The performance bond shall be secured by a surety company
acceptable to the City conditioned upon the faithful performance of all covenants and
stipulations under this contract. The amount of the bond shall not be less than one
hundred percent (100%) of the total contract amount, as this sum is set forth in the
agreement. This Faithful Performance bond shall remain in full force and effect for a
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period of one year after acceptance of the work by the City Council, such that defects,
which appear within said period will be repaired, replaced, or corrected by the
Contractor, at his own cost and expense, to the satisfaction of the Engineer within thirty
(30) days after written notice thereof by the City.

24.1 Payment
Add the following subsection:

Payment for all costs associated with Contract Bonds shall be included in the lump sum
unit price bid for “Mobilization”.

2-5 PLANS AND SPECIFICATIONS
2-5.3 Submittals
2-5.3.1 General

Add the following:

The Contactor shall prepare and provide a submittal for all materials used in the project
unless otherwise approved by the Engineer. Submittals shall be sent via email to the
Engineer for review.

Delete the final sentence of this section.

2-5.3.2 Payment
Add the following subsection:

Payment for all costs associated with the preparation of submittals including working
drawings, shop drawings, supporting information, installation instructions, preparation of
manufacturer’s operation, maintenance and Warranties shall be included in the lump
sum unit price bid for “Mobilization”.

2-7 SUBSURFACE DATA
Add the following:

A preliminary review of the site soils has been made from the City of Santee’s
Geotechnical / Seismic Hazard Study, prepared by Geocon Inc. dated October 31,
2002. For further information related to the site soils conditions, this document is
available for review at the City of Santee, Department of Development Services,
Building 4, Santee, CA 92071.

Site soils conditions are listed below:

Soils Classification: Varies
Soil Type: Varies
2-9 SURVEYING
2-9.1 Permanent Survey Markers

Revise the first paragraph to read:
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The Contractor shall take necessary measures to ensure the preservation of survey
monuments and bench marks. The Contractor shall not disturb permanent survey
monuments without the consent of the Engineer, and shall bear the expense of
replacing any that may be disturbed. Surveying and replacement shall be done only by
a licensed Land Surveyor or a Civil Engineer qualified to practice Land Surveying. The
Contractor shall file a corner record referencing survey monuments subject to
disturbance in the Office of the County Surveyor at the completion of construction for
the replacement of survey monuments. No additional compensation will be allowed for
the resetting of disturbed survey monuments.

Property markers that will be removed as part of the work shall be replaced by a
licensed Land Surveyor or a Civil Engineer qualified to practice Land Surveying. A list
of property markers are identified in the Contract Exhibits. It is the Contractors
responsibility to ensure all property markers that will be removed will be reset.

2-9.2 Survey Service
Delete this section and replace with the following:

The Contractor will perform and be responsible for the accuracy of surveying adequate
for construction. If any construction stakes are lost or disturbed and need to be
replaced, such replacement shall be by the Contractor. The Contractor shall dig all
holes necessary for line and grade stakes.

2-9.3 Private Engineers
Revise this section to read:

Surveying by private Engineers or surveyors on the Work shall conform to the quality
and practice required by the Engineer.

2-9.5 Payment
Add the following subsection:

Payment for all surveying and construction staking work covered under this section shall
be included in the unit price bid for the major items of work unless as specific bid item is
otherwise provided in the Bid Proposal and no additional payment shall be made.

Payment for “Reset Property Marker” shall be made at the contract unit price bid per
each. Unit price bid shall include full compensation for furnishing all labor, materials,
tools, equipment, surveying, installation of property markers, filing of a corner record,
and all related incidentals required to complete the work in place.

2-11 INSPECTION
Add following paragraph:

The City may utilize field inspectors to assist the Engineer during construction in
observing the Contractors performance. Compaction testing and material testing shall
be performed in accordance to Section 4.1 and not by the City Inspector unless
otherwise approved by the Engineer. The contractor shall notify the City field inspector
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when material and compaction testing will be performed so they may be present during
these tests.

The Contractor shall provide access in accordance with Cal-OSHA Standards where
necessary. The City has the right, for a reasonable time to stop, or suspend the work to
inspect, test or approve a portion of the work with no additional time or compensation
provided as a result of the work stoppage or suspension.

Inspection of the Work shall not relieve the Contractor of any of the obligations to fulfill
the Contract. Defective work shall be made good and unsuitable materials be rejected,
notwithstanding that such defective work and materials have been previously
overlooked by the Engineer or included in the quantities for progress payments.

Items of work placed without the benefit of inspection may be required to be removed
and replaced at the sole discretion of the Engineer and without additional compensation
made therefor.

2-13 TECHNICAL STUDIES AND DATA
Add the following subsection:

Technical studies (e.g., reports and tests) and data may be physically included in the
Bid package, referred to in the Special Provisions, or both show conditions as are
believed by the City to exist, but it is not to be inferred that all of the conditions as
shown thereon actually exist, nor will the City or any of the City’s officers be liable for
any loss sustained by the Contractor as a result of any variance between conditions
indicated in the technical studies and data and the actual conditions revealed during the
progress of the Work or otherwise.

The Contractor shall inspect the Site, acquire, and review this information and to take
other necessary steps to thoroughly familiarize themselves with the Site conditions. If a
review of the documents and Site inspection indicate a conflict, the Contractor must
immediately notify the Engineer.

The Contractor is cautioned that interpretations and conclusions contained in the
documents provided by the City were formulated for design purposes only and were
based on work performed in such a way as to expressly provide information required for
design unless specified otherwise.

The Contractor may perform additional exploration at their sole expense.

SECTION 3 - CHANGES IN WORK
Is amended as follows:

3-3 EXTRA WORK
3-3.2 Payment
3-3.2.2 Basis for Establishing Costs
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3-3.2.2.1 Labor
Delete last sentence and substitute following:

The total cost of labor for the workers used in the actual and direct performance of the
work, whether the employer is the Contractor, Subcontractor, or other forces, will be the
sum of the following:

1. Actual Wages: The actual wages paid shall include any employer payments to or on
behalf of the workers for health and welfare, pension, vacation, and similar
purposes.

2. Labor Surcharge: To the actual wages, as defined in Section 3-3.2.2.1 (1), will be
added a labor surcharge set for the in the Department of Transportation publication
entitled “Labor Surcharge and Equipment Rental Rates”, which is in effect on the
date upon which the work is accomplished and which is a part of the contract. The
Labor Surcharge shall constitute full compensation for all payments imposed by
State and Federal laws and for all other payments made to, or on behalf of, the
workers, other than the Actual Wages as defined in Section 3-3.2.2.1 (1).

Non-direct labor costs, including superintendence, shall be considered part of the
markup of Section 3-3.2.3.

3-3.2.2.3 Tool and Equipment Rental
Delete this section and replace with the following:

The Contractor shall be paid for the use of equipment at the rental rates listed for such
equipment in the State of California "Labor Surcharge and Equipment Rental Rates,"
which is in effect on the date upon which the work is accomplished regardless of
ownership and any rental or other agreement. A rental rate adjustment will only be
permitted if the Contractor can substantiate that the rental rate prevailing locally
exceeds the published rate by more than 15%.

The rental rates paid as above mentioned shall include the cost of fuel, oil, lubrication,
supplies, small tools, necessary attachments, repairs and maintenance of any kind,
depreciation, storage, insurance and all incidentals.

All equipment shall, in the opinion of the Engineer, be in good working condition and
suitable for the purpose for which the equipment is to be used. The Engineer shall
approve the necessity for the use of particular equipment for the Extra Work.

Individual pieces of equipment or tools not listed in the “Labor Surcharge and
Equipment Rental Rates” publication and having a replacement value of $500 or less,
whether or not consumed by use, shall be considered to be small tools and not payment
will be made therefor.

Rental time will not be allowed while equipment is inoperative due to breakdowns. The
rental time to be paid for equipment on the work shall be the time that the equipment is
in operation on the Extra Work being performed, and in addition, shall include the time
required to move the equipment to the location of the Extra Work and return the
equipment to its original location or another location requiring no more time than that
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required to return the equipment to its original location, except that moving time will not
be paid for equipment that is currently on site where the Extra Work is being performed.
Loading and transport costs will only be allowed in lieu of moving time when the
equipment is moved by means other than its own power except that no payment will be
made if the equipment is used at the site of the extra work on other than the extra work.

3-3.2.3 Markup
Delete this subsection and substitute following:

The following percentages shall be added to the Contractor’s cost and shall constitute
full compensation for all delay costs, overhead costs, profit, and other expenses
relevant to the extra work.

Labor 20%
Materials 15%
Tools and Equipment Rental 15%
Other Items and Expenditures 15%
Work by Subcontractor 5%
Bonding (see below)

Work by Subcontractor:

When all or any part of the extra work is performed by a Subcontractor, the
markup established in Section 3-3.2.3 shall be applied to the Subcontractor’s
actual cost of such work. A markup of five percent (5%) on work added of the
subcontracted portion of the extra work may be added by the Contractor. The
additional markup shall reimburse the Contractor for additional administrative
costs, and no other additional payment will be made by reason of performance of
the extra work by a Subcontractor.

Bonding:
To the sum of the costs and markups provided for in this section, a reasonable

amount shall be added for bonding at the discretion of the Engineer. The
Contractor shall provide written documentation to the Engineer demonstrating the
current bonding rate for the Contract and in no circumstance shall the amount of
compensation for bonding exceed 2.5%.

3-3.3 Daily Reports
Add the following:

Signature of the daily report by the Inspector shall be deemed only as receipt of the
daily report by the City, and by no means be considered an approval of any extra work
unless previously agreed to by the Engineer in writing.

3-4 CHANGED CONDITIONS

3-4.1 Disallowance of Entitlement
Add the following:
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The Contractor will not be entitled to any adjustment in the Contract Price or Contract
Time if:

1.

3-5.2

The Contractor knew of the existence of such conditions at the time the
Contractor made a commitment to the City in respect to Contract Price and
Contract times by the submission of a Bid; or

The existence of such condition could reasonably have been discovered during
the required site investigation, or revealed as a result of any record search,
examination, investigation, exploration, test or study of the Site and surrounding
areas suggested or required by the Bidding Documents.

DISPUTED WORK
Add the following subsections:

Claims:

Definition of Claim: A "Claim" means a separate demand by the Contractor for
(a) time extension, (b) payment of money or damages arising from work done by
or on behalf of the Contractor pursuant to the Contract and payment of which is
not otherwise expressly provided for or the claimant is not otherwise entitled to,
or (c) an amount the payment of which is disputed by the City.

Filing Claim is Not Basis to Discontinue Work: The Contractor shall promptly
comply with work under the Contract or work requested by the City even though
a written claim has been filed. The Contractor and the City shall make good faith
efforts to resolve any and all claims that may arise during the performance of the
work covered by this Contract.

Procedure for Claims $375,000 and Under

. Any formal claim of $375,000 and under shall be processed as follows in

accordance with Public Contract Code section 20104 et. seq.:

Claims less than $50,000. For claims less than Fifty Thousand Dollars
($50,000.00), the City shall respond in writing to any written claim within forty five
(45) days of receipt of the claim, or may request, in writing, within thirty (30) days
of receipt of the claim, any additional documentation supporting the claim or
relating to defenses to the claim that the City may have against the Contractor. If
additional information is thereafter required, it shall be requested and provided
upon mutual agreement of the City and the Contractor. The written response of
the City to the claim, as further documented, shall be submitted to Contractor
within fifteen (15) days after receipt of the further documentation or within a
period of time no greater than that taken by Contractor in producing the
additional information, whichever is greater.

Claims in Excess of $50,000. For claims over Fifty Thousand Dollars
($50,000.00), and less than or equal to Three Hundred Seventy five Thousand
Dollars ($375,000.00), the City shall respond in writing to all written claims within
sixty (60) days of receipt of the claim, or may request, in writing, within thirty (30)
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3-5.3

days of receipt of the claim, any additional documentation supporting the claim or
relating to defenses to the claim that the City may have against the Contractor. If
additional information is thereafter required, it shall be requested and provided by
mutual agreement of the City and the Contractor. The written response of the
City to the claim, as further documented, shall be submitted to the Contractor
within thirty (30) days after receipt of the further documentation, or within a period
of time no greater than that taken by Contractor in producing the additional
information or requested documentation, whichever is greater.

Informal Meet and Confer Conference: If Contractor disputes the written
response of the City, or the City fails to respond within the time prescribed,
Contractor may so notify the City, in writing, either within fifteen (15) days of
receipt of the City’s response or within fifteen (15) days of the failure of the City
to respond within the time prescribed, respectively, and demand an informal
conference to meet and confer for settlement of the issues in dispute. Upon a
demand, the City shall schedule a meet and confer conference within thirty (30)
days for settlement of the dispute.

Tort Claim: If following the meet and confer conference the claim or any portion
remains in dispute, the claimant may file a claim pursuant to Chapter 1
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of
Part 3 of Division 3.6 of the Title 1 of the California Government Code. For
purposes of those provision, the running of the period of time within which a
claim must be filed shall be tolled from the time the claimant submits his/her
written claim until the time the claim is denied, including any period of time
utilized by the meet and confer conference.

Procedures for Civil Actions to Resolve Disputed Claims:

Non-binding Mediation: Within sixty (60) days, but no earlier than thirty (30)
days, following the filing of a responsive pleading, the court shall submit the
matter to non-binding mediation unless waived by mutual stipulation by both
parties. The mediation process shall provide for the selection within fifteen (15)
days by both parties of a disinterested third person as mediation, shall be
commenced within thirty (30) days of the submittal, and shall be concluded within
fifteen (15) days from the commencement of the mediation unless a time
requirement is extended upon a good cause shown to the court. If the parties fail
to select a mediator within the 15 day period, any party may petition the court to
appoint the mediator.

Judicial Arbitration: If the matter remains in dispute, the case shall be submitted
to judicial arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10)
of Title 3 of Part 3 of the California Code of Civil Procedure, notwithstanding
Section 1141.11 of the code. The Civil Discovery Act of 1986 (Article 3
(commencing with Section 2016) of Chapter 3 of Title 3 of Part 4 of the Code of
Civil Procedure) shall apply to any proceeding brought under this subsection
consistent with the rules pertaining to judicial arbitration. Arbitrators shall be
experienced in construction law.
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3-5.4

Appeals: In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3
of the Code of Civil Procedure), any party appealing an arbitration award who
does not obtain a more favorable judgment shall, in addition to payment of costs
and fees, also pay the attorneys' fees on appeal of the other party.

Interest: In any suit filed pursuant to Public Contract Code Section 20104.4, the
City shall pay interest at the legal rate on any arbitration award or judgment. The
interest shall begin to accrue on the date the suit is filed in the court of law.

Procedure for Claims Over $375,000:

If a dispute in excess of a total value of $375,000, arises out of, or relates to this
Contract, or the breach thereof, and if said dispute cannot be settled through
normal contract negotiations, the parties agree that as a condition precedent to
the initiation of litigation, the dispute shall first be submitted to mediation pursuant
to this Section. The mediation is voluntary, non-binding, and intended to provide
an opportunity for the parties to evaluate each other's cases and arrive at a
mutually agreeable resolution of the dispute. These provisions relating to
voluntary mediation shall not be construed or interpreted as mandatory
arbitration.

Either party may initiate mediation by notifying the other party or parties in
writing. A Request for Mediation shall contain a brief statement of the nature of
the dispute or claim, and the names, addresses, and phone numbers of all
parties to the dispute or claim, and those, if any, who will represent them in the
mediation.

The mediation process set forth in this Article shall be administered by the
American Arbitration Association (AAA) and governed by their rules in effect at
the time of filing, or by any other neutral organization agreed to by the parties
(hereinafter called “Administrator”).

The costs for all mediation, including the administrative fees and mediator
compensation, will be shared equally by all parties. Fees shall be jointly
negotiated by all parties directly with the Administrator. If all parties agree, then
the mediation costs may increase as required for resolution of the dispute. The
expenses of withesses for a party shall be paid by the party producing such
witnesses.

A single mediator, acceptable to all parties, shall be used to mediate the dispute.
The mediator will be knowledgeable in construction matters and will be selected
from lists furnished by the Administrator. The initial mediation session shall
commence within thirty (30) days of filing, unless otherwise agreed by the
parties, or at the direction of the mediator.

At least ten (10) days before the first scheduled mediation session, each party
shall provide the mediator a brief memorandum setting forth its position with
regard to the issues that need to be resolved. At the discretion of the mediator,
such memoranda may be mutually exchanged by the parties. At the first
session, the parties will be expected to produce all information reasonably
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required for the mediator to understand the issue presented. The mediator may
require each party to supplement such information.

7. Mediation hearings will be conducted in an informal manner and discovery will
not be allowed unless agreed to by all parties. All discussions, statements, or
admissions will be confidential to the proceedings and will not be used for any
other purpose as they relate to either party’s legal position. There shall be no
stenographic record of the mediation.

8. Mediation sessions are private. The parties and their representatives may attend
mediation sessions. Other persons may attend only with the permission of the
parties and with the consent of the mediator. The parties may have an attorney
present and shall advise the other parties no less than five (5) working days
before the mediation of their intent to have an attorney present, so that the other
parties may also have their attorneys present.

9. The mediator does not have authority to impose a settlement on the parties but
will attempt to assist the parties in reaching a satisfactory resolution of their
dispute. The mediator is authorized to conduct joint and separate meetings with
the parties and to make oral and written recommendations for settlement.
Whenever necessary, the mediator may also obtain expert advice concerning
technical aspects of the dispute, provided the parties agree and assume the
expenses of obtaining such advice. Arrangements for obtaining such advice
shall be made by the mediator or the parties, as the mediator shall determine.

10.The mediator is authorized to end the mediation whenever, in the mediator’s
judgment, further efforts at mediation would not contribute to a resolution of the
dispute between the parties.

11.Any resultant agreements from mediation shall be documented in writing, as
agreed upon during the mediation, and may be used as the basis for a change
order or other directive as appropriate. All mediation results and documentation
shall be non-binding and inadmissible for any purpose in any legal proceedings,
unless such admission is otherwise agreed in writing by all parties. Mediators
shall not be subject to any subpoena or liability and their actions shall not be
subject to discovery in subsequent proceedings.

12.The Mediation shall be terminated by the execution of a Settlement Agreement
by the parties; by a written declaration of the Mediator to the effect that further
efforts at Mediation are no longer worthwhile; or by a written declaration of a
party or parties to the effect that the Mediation proceedings are terminated.

13.1f Mediation is unsuccessful in resolving the dispute, the parties thereafter may
agree to submit the matter to the Administrator for binding arbitration. The
parties agree that the matter shall be submitted to one (1) arbitrator, unless they
agree to three (3) arbitrators in writing. The parties further agree that they will
faithfully observe this Contract, and that the parties will abide by and perform any
award rendered by the arbitrator(s), that a judgment of a court having competent
jurisdiction may be entered upon the award, and that such judgment shall be
enforceable as a final judgment to the fullest extent under the law. The parties
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agree to split evenly all arbitration and arbitrator’(s) fees and expenses. The
arbitration shall be subject to, and proceed in accordance with California Code of
Civil Procedure, section 1280 through 1294.2 if the parties do not agree to submit
to binding arbitration, neither party is prevented from pursuing other legal
remedies.

14.Any arbitration, mediation or other forms of alternate dispute resolution shall be
handled within the boundaries of the City unless otherwise mutually agreed.

3-5.5 Rights and Remedies

The duties and obligations imposed by these Special Provisions and the rights and
remedies available hereunder to the parties hereto, and, in particular but without
limitation, the warranties, guarantees and obligations imposed upon the Contractor by
the Special Provisions and amendments thereto and all of the rights and remedies
available to the City thereunder, are in addition to, and are not to be construed in any
way as a limitation of, any rights and remedies available to any or all of them which are
otherwise imposed or available by laws or regulations by special warranty or guarantee
or by other provisions of the Contract Documents, and the provisions of this paragraph
will be as effective as if repeated specifically in the Contract Documents in connection
with each particular duty, obligation, right and remedy to which they apply.

3-5.6 Arbitration Award

Pursuant to California Government Code Section 818, the Arbitrator shall have no
jurisdiction to award punitive or exemplary damages.

3-5.7 Attorney's Fees and Costs

In the event that any arbitration, action, suit or other proceeding is instituted to enforce
any provision of this Contract, and/or to remedy, prevent, or obtain relief from a breach
of this Contract, the prevailing party shall be entitled to recover all of its attorney's fees
and costs incurred in each and every such arbitration, action, suit or other proceeding,
including any and all appeals or petitions therefrom, except as may be provided to the
contrary above. As used herein, attorney's fees shall be deemed to mean the full actual
costs of any legal services actually performed in connection with the matters involved,
calculated on the basis of the usual fees charged by the attorneys performing such
services and shall not be limited to "reasonable attorney's fees" as defined by any
statute or rule of court.

SECTION 4 - CONTROL OF MATERIALS
Is amended as follows:

4-1 MATERIALS AND WORKMANSHIP

4-1.4 Test of Materials
Delete third and fourth sentences of the first paragraph and substitute the
following:
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The Contractor shall obtain 3™ party compaction and material testing services from a
State of California licensed material testing or geotechnical engineering firm. The
Contractor shall submit the contact information of the proposed testing firm to the City
for approval prior to the start of work. The Contractor shall be responsible for the
scheduling of all testing times and dates with the testing firm(s) in advance of all
required operations which require such testing.

4-1.4.1 Compaction Testing Requirements
Add the following subsections:

Compaction testing of all asphalt concrete, aggregate base, soils and slurry seal shall
be performed to the minimum requirements as stated below:

4-1.4.1(a) Asphalt Concrete Pavement Compaction Testing
1. Asphalt Concrete Patching:

Asphalt concrete removed and replaced as required to perform street pavement
repairs and/or the replacement of concrete curbs, ramps, and gutters shall have
at least one (1) compaction test taken for each patch and for every one-hundred
(100) square feet of asphalt concrete placed per patch.

2. Asphalt Concrete (Overlays):

At least two (2) compaction tests shall be performed and at every one hundred
linear feet (100’) of travel by the asphalt paving machine. A minimum of 3 tests
shall be taken in all cul-de-sacs and knuckles.

4-1.4.1(b) Aggregate Base Compaction Testing
1. Roadways, Driveways, Cross Gutters, Alleyways, Parking Lots:

Aggregate base placed in lifts exceeding four inches (4”) thick shall be tested
with at least (4) compaction tests and at every one hundred square feet (100 sq.
ft.) of aggregate base placed.

4-1.4.2 Material Testing Requirements

Material Testing of asphalt concrete and slurry seals shall be performed to the
requirements as stated below:

4-1.4.2 (a) Asphalt Concrete Testing

Asphalt concrete samples shall be taken for every 200 tons of asphalt concrete placed
per day for all asphalt concrete. The City will determine the locations for each sample
to be tested.

Asphalt Concrete

California Test 362, 379 or 382
Air Voids % California Test 367

Asphalt Binder %
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Hveem Stability S-Value (min.) California Test 304 and 366

4-1.4.2 (b) Slurry Seal Testing

Slurry seal samples shall be taken on site during field application in addition to any
testing performed by the central mix plant. Samples shall be taken for every 1,500
linear feet of application by the slurry seal distribution equipment. The City will
determine the final locations for each sample to be tested.

Slurry Seals
Emulsified Asphalt %
by Dry Weight Aggregate -

i 0,
Residual Asphalt Content % ASTM D6307 or California Test 382
Aggregate Percentage Wear . .
@ 500 Revolution California Test C131
Two field samples for wet track abrasion tester (WTAT) shall be taken from separate
loads of mixed slurry seal per mixer per day. WTAT specimens shall be cast and struck
off within 60 seconds of obtaining the sample. WTAT specimens shall not be
transported until the slurry seal has set as defined by ASTM D3910.

Field samples shall conform to Table 302-4.9.1 (A).

Tests shall also be performed as listed on Table 302-4.9.1 (A). A consistency test,
extraction test and water content test shall be performed once for every day that slurry
sealing is placed.

4-1.4.3 Compaction & Material Testing Reporting

Written field reports and testing results shall be provided to the Engineer in writing at the
end of each work week. The testing firm shall notify the Contractor, the City Inspector
and/or the Engineer immediately of any test results which do not conform to the
specifications. Upon notification, the Contractor shall take immediate action to correct
their operations or to cease operations immediately to ensure that the work is
completed to the requirements of these specifications.

4-1.9 Construction Workmanship and Tolerances for Work
Add the following subsection:

In order to verify the work meets the requirements of these contract documents and to
industry standards, the following measurements and methods shall be used. Failure by
the Contractor to install work which upon inspection by the Engineer fails to meet these
requirements may be grounds for rejection.

Level: When measuring for levelness of an object, a minimum level of 4’ in
length shall be used unless the object to be measured is less than
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Radius:

Slope:

Square:

Straightness:

Vertical:

4’ in length. The use of any type of level less than 4’ in length and
placed on top of a straight edge shall not be permitted in lieu of a 4’
level.

When measuring from the center of a circular curve with a string
line or straight edge, no measurement of ¥%-inch or greater from the
specified radius or diameter shall be permitted for all concrete work.

Cross slopes for sidewalks walkways shall be field measured with a
digital level not less than 4’ in length. Cross slopes shall be within
0.5% of the specified slope and shall in no way exceed the
specified slope when a “max” or “maximum” is shown unless
approved by the Engineer.

When measuring to insure items are installed square, all four sides
of the object shall be of equal lengths, equal angles and equal
lengths measured from corner points.

Concrete curbs, gutters, and sidewalks shall be installed such that
no horizontal or vertical change of 74" over 10 feet is measured for
all straight objects.

Vertical shall mean installed at a perpendicular angle to the
horizontal plane measured in at least 3 positions. Any measurable
deviation 2 degrees or greater shall be grounds for rejection for any
object 10’ or less.

4-1.10 Payment
Add the following subsection:

Payment for all required testing shall include all labor, materials, equipment, tool, and
incidentals necessary to perform the testing including the scheduling of tests, obtaining
test samples, testing, preparing daily reports and final reports.

Payment shall be included in the unit price bid for “Geotechnical Testing.

SECTION 5 = UTILITIES
Is amended as follows:

5-1 LOCATION
Add the following:

The Contractor shall notify the Underground Service Alert of Southern California at least
48 hours prior to any excavation by dialing 811. The area to be excavated shall be
clearly marked in white paint or chalk and delineated with “USA” and “Contractors

Name”.

5-1.2 Payment
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Payment for utility location by the Contractor shall be included in the unit price bid for
the items or work requiring excavation.

5-7 COORDINATION
Add the following subsection:

5-7.1 General

The contractor shall coordinate their work with all respective utility agencies. The
Contractor shall immediately notify utility agencies when an existing utility is damaged
by the Contractors operation or found to be damaged during the course of the work.
The following utilities and their respective owners are listed below:

Communications AT&T
Communications Cox Communications
Electric San Diego Gas and Electric
Gas San Diego Gas and Electric
Recycled Water Padre Dam Municipal Water District
Sewer Padre Dam Municipal Water District
Storm Drain City of Santee
Traffic Signals City of Santee
Potable Water Padre Dam Municipal Water

5-7.2 Utility Contacts

Utility Agency Business Contacts, Non-Emergency:

AT&T (800) 422-4133
City of Santee (619) 258-4100 x 167
Cox Communications (619) 263-5793
Padre Dam Municipal Water District (619) 258-4600
San Diego Gas & Electric (800) 336-7343

Utility Agency Emergency Contacts:

AT&T (800) 332-1321
City of Santee Duty Pager (619) 926-1298
Cox Communications (619) 263-1032
Padre Dam Municipal Water District (619) 448-3111
San Diego Gas & Electric (800) 611-7343

SECTION 6 - PROSECUTION, PROGRESS,

AND ACCEPTANCE OF THE WORK
Is amended as follows:

6-1 CONSTRUCTION SCHEDULE AND COMMENCEMENT OF WORK

6-1.1 Construction Schedule
Delete first sentence and substitute following:
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The Contractor shall schedule the Work to cause the least inconvenience to the public
and surrounding private properties. The Contractor shall submit a construction
schedule to the Engineer for approval within ten (10) days after receipt of the Notice of
Award. The Notice to Proceed will be issued after the approval of the construction
schedule. Failure by the Contractor to provide a construction schedule within ten (10)
days from receipt of the Notice of Award may result in the City deeming a failure by the
Contractor to perform to the requirements of the Contract, and the City terminating the
contract.

The Construction Schedule shall be prepared in a professional manner with scheduling
software such as Microsoft Project, Suretrak, or other approved scheduling software
program. The Construction Schedule shall clearly outline the start of work, each phase
and work type, their subsequent duration, any holidays and non-working days in the
contract, and a final completion date. The Contractor shall update the construction
schedule and provide to the Engineer by the first working day of each month and in five
(5) working days when requested by the Engineer. Failure by the Contractor to provide
an updated construction schedule shall result in the withholding of ten percent (10%) of
the total value of the amount due to the Contractor for that subsequent monthly
progress pay application for the period in which the construction schedule was not
updated. Failure to provide an updated schedule after five (5) working days as
requested by the Engineer may result in the suspension of all work until the updated
schedule has been provided to the Engineer, and no additional working days will be
granted to the Contractor for the suspension period.

The Contractor shall adhere to the construction schedule during the progression of
work. Should the Contractor fail to perform work in accordance with the construction
schedule where prior notification was required, the Contractor and subcontractors will
be directed to stop work, and the Contractor may be charged $500.00 for each half-hour
of work performed outside of the approved construction schedule at the discretion of the
Engineer.

The Contractor shall diligently schedule and perform all items of work which have
seasonal temperature requirements for placement in order to prevent a delay in the
work. Failure to schedule and perform items of work required to be completed prior to
work with seasonal temperature requirements, shall be considered an avoidable delay,
therefore no additional contract time will be granted to the Contractor, thus resulting in
the potential assessment of Liquidated Damages.

6-1.3 Working Day
Add following subsection:

A Working Day shall be defined as non-City recognized holiday’s occurring from
Monday through Friday and when the Contractor is able to work during the first 5 hours
of the working day with at least 60% of the normal work force for that particular day of
scheduled work.

Normal working hours shall be as listed in Part 6 of the Contract Documents.
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Work hours for all work requiring lane closures shall be in conformance to Part 6
Contract Documents.

Deviation from working days and normal working hours will not be allowed without prior
written consent of the Engineer.

6-1.4 City Recognized Holidays
Add following subsection:

Work shall not be performed on recognized City Holidays unless otherwise approved by
the Engineer.

Holidays observed by the City are listed below. If any holiday listed falls on a Saturday,
the Saturday and the preceding Friday are both legal holidays. If the holiday falls on a
Sunday, both Sunday and the following Monday will be legal holidays:

Holiday Observance Date
New Year's Day January 1%
Martin Luther King Day 3" Monday in January
Presidents Day 3" Monday in February
Memorial Day Last Monday in May
Independence Day July 4™
Labor Day 1% Monday in September
Veteran’s Day November 11"
Thanksgiving Day 4™ Thursday in November
Day After Thanksgiving Day 4™ Friday in November
Christmas Eve December 24"
Christmas Day December 25™

6-1.5 Work Outside of Allowable Work Hours

Add following subsection:

If work extends past allowable work hours as defined in Section 6-1.3, at the discretion
of the Engineer, the Contractor may be charged up to $500.00 for each half-hour and
any portion of work past allowable work hours.

In the event work is allowed by the Engineer outside of the normal working hours, at the
request of and for the benefit of the Contractor, inspection service fees may be levied
against the Contractor at a rate of $100.00 per hour, including travel time where
applicable. Failure by the Contractor to pay for these services shall result in the
withholding of the amount due to the City from the final payment and/or the withholding
of retention funds due to the Contractor.

All streets shall be fully open to the public at the end of each work day. The Contractor
may be charged up to $500.00 for each half-hour and any portion of streets that are not
fully open to the public.

The above charge may also be levied if inspection services are deemed necessary by
the Engineer as a matter of public safety or to otherwise ensure the quality of the Work.

32



6-2 PROSECUTION OF THE WORK
Add the following:

The Contractor shall diligently schedule and prosecute all items of work to reduce
disturbances to adjacent property owners, roadway traffic and pedestrian access
facilities. When certain improvements within this contract have multiple sequential
phases of work including but not limited to; underground work, concrete work, asphalt
repair work, asphalt overlays and roadway surface treatments; no more than 5 working
days delay between each phase of work shall be permitted unless otherwise approved
by the Engineer. It is the intent of this section for the Contractor to mobilize, perform all
required work, clean up, and demobilize in the least amount of time necessary for each
street or individual site location to reduce impacts to City residents. These
requirements will be taken into consideration by the Engineer when reviewing the
submitted Construction Schedule prior to approval.

6-6 DELAYS AND EXTENSIONS OF TIME

6-6.1.1 Avoidable Delays
Add the following subsection:

Avoidable delays in the prosecution of the Work shall include delays which could have
been avoided with the exercise of care, prudence, foresight, scheduling, and diligence
on the part of the Contractor or its subcontractors, at any tier level, or their suppliers.

6-6.1.2 Unavoidable Delays
Add the following subsection:

Unavoidable delays in the prosecution or completion of the Work shall include delays
which result from causes beyond the control of the Contractor and which could not have
been avoided by the exercise of care, prudence, foresight, scheduling and diligence on
part of the Contractor, their subcontractors, at any tier level, or their suppliers.

6-6.1.3 Abnormal Delays
Add the following subsection:

Abnormal delays caused by acts of God, war, fire, unusual storms, floods, tidal wave,
earthquakes, strikes and freight embargo shall be considered as unavoidable delays
such that they prevented the Contractor or their subcontractors from proceeding with at
least 60% of the normal labor and equipment forces for at least 5 hours per day toward
the completion of the current critical path activity item(s) on the approved construction
schedule.

6-6.2 Extension of Time
Add the following paragraph:

Any additional time granted to secure material will be at the discretion of the Engineer
after a schedule is submitted for approval. It shall be the sole responsibility of the
Contractor to insure that the materials ordered, scheduled, manufactured and delivered
are on time.
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The City, and only the City, will determine which days, if any, may be considered rain
days. Such days will be indicated on the Weekly Statement of Working Days. The
Contractor shall be entitled to an extension of working time under this contract only
when claim for such extension is submitted to the City in writing within seven (7) days
from and after the time when any alleged cause of delay shall occur; and only when
such time is approved by the City.

6-6.3 Payment for Delays
Delete this section and replace with the following:

Pursuant to Section 7102 of the Public Contract Code, the Contractor will only be
compensated for damages incurred due to delays caused by the City. Such actual
costs will be determined by the Engineer. The City will not be liable for damages which
the Contractor could have avoided by any reasonable means, such as judicious
handling of forces, materials, equipment, suppliers, plants, or their subcontractors. The
determination of what damages the Contractor could have avoided will be made by the
Engineer.

6-6.4 Written Notice and Report

The Contractor shall be entitled to an extension of time or payment for delay under this
contract only when claim for such extension is submitted to the City in writing within
seven (7) days from and after the time when any alleged cause of delay began; and
only when such time or payment is approved by the City. The Contractor shall submit a
written report to the Engineer outlining their justification for additional time or payment
requested within 30 days from the beginning of the delay. Failure by the contractor to
files these items within the times specified will be considered grounds for refusal by the
City to consider such request.

6-7 TIME OF COMPLETION

6-7.1 General
Add the following paragraph:

By submitting a bid, the Contractor acknowledges and agrees that the construction
duration stipulated herein is adequate and reasonable for the size and scope of the
Project.

All work described in these specifications shall be completed in 40 Working Days from
the start of work as stated in the City’s Notice to Proceed. This time includes the
completion of all punch list items, submission of any required operation & maintenance
manuals, and warranties required for the contract.

Slurry sealing shall be scheduled on a Monday for work at Town Center Community
Park. The Contractor shall submit the date for slurry sealing to the City, for approval, a
minimum of 3 weeks in advance of the work. Events that may be scheduled for the
same day as slurry sealing, after approval of the date by the City, at Town Center
Community Park may require the Contractor to reschedule the work.

6-7.2 Notice to Proceed
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Add the following subsection:

The City will issue to the Contractor a “Notice to Proceed” upon receipt of the executed
contract agreement, all required bonds, liability insurance, approval of the construction
schedule, and approval of the Contractors representative. This notice shall state the
start of work from which each working day therefore will be charged Contract time.
Failure by the Contractor to start the work within 10 working days from the date
stipulated in the Notice to Proceed shall be deemed as failure to prosecute the work and
therefore be cause for City to terminate the Contract for default.

6-8 COMPLETION, ACCEPTANCE AND WARRANTY
6-8.1.2 Walk-through and Punch List Procedure

The Contractor shall request a walk-through by the Engineer, no later than 15 working
days prior to the end of Contract time. The Engineer will perform the walk-through
within 5 workings days from request by the Contractor.  The following items are
required prior to requesting a walk through.

1. Remove temporary facilities from the site.
2. Thoroughly clean the site.

After completion of the above items, the Engineer with begin the walkthrough. If the
Engineer begins to generate a punch list and finds the Work is not substantially
complete as defined herein, the Engineer will terminate the walk-through and notify the
Contractor in writing. Upon completion of the walkthrough, the Engineer will submit to
the Contractor the final punch list with the items required for correction prior to
acceptance of the work. All punch list items are to be completed within 10 working days
from receipt of the punch list by the Engineer. No additional contract time will be
granted to complete punch list items.

6-8.2 Acceptance

Acceptance will occur after all of the requirements contained in the Contract Documents
have been fulfilled. If, in the Engineer’s judgement, the Contractor has fully performed
the contract, the Engineer will recommend to the City Council that the project be
accepted as complete and file a Notice of Completion.

6-8.3 Warranty
Add the following:

The Contractor shall warrant all work including components for a period of 1 year.

The Contractor shall involve the manufacturer in the installation and startup as needed
to secure any extended warranty from that provided.

Nothing in here is intended to limit any manufacturer’'s warranty which provides the City

with greater warranty rights than set forth in this section or further stipulated in the
Contract Documents. These specifications are not intended to constitute a period of
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limitations or waiver of any other rights or remedies the City may have regarding the
Contractors obligations under the Contract Documents or federal or state law.

6-8.3.1 Defective Work
Add the following subsection:

The Contractor shall respond and initiate corrective action within 24 hours of notice of
nonconforming Work that poses an imminent threat to persons or property.

If the Engineer finds the Work, or any port of the Work to be defective, whether or not
manufactured, fabricated, installed, completed or overlooked and accepted by the
Engineer, the Contractor must, in accordance with the Engineer’s written instructions
and within the specified time limits, either correct the Defective Work, or, if it has been
rejected by the Engineer, remove it from the Site and replace it with non-defective and
conforming work.

If, upon notice, the Contractor fails to immediately correct the Defective Work, or the
Contractor fails to correct the Defective Work in a manner conforming to the Contract
Documents, the Engineer may order the Contractor to stop all or part of the Project.
The City’s right to stop the Project does not give rise to any duty on the City’s part to
stop Work for the Contractor’s benefit or the benefit of any other party. The Contractor
shall bear all direct and indirect costs and damages that result from the City’s stop work
notice.

The Engineer may determine in their sole discretion to accept Defective Work in lieu of
requiring the Contractor to correct or remove and replace the Defective Work. The
Contractor must bear all direct and indirect costs of the Defective Work, and the
diminished value to the project, as determined by the Engineer. If the Engineer's
acceptance of the Defective Work occurs prior to Final Payment, the Engineer will issue
a Change Order incorporating the necessary revisions in the Contract Documents with
respect to the Defective Work and affording the City the appropriate decrease in the
Contract Price.

If the Contractor fails to correct, remove, or replace Defective Work within 5 Working
Days from the date of written notice from the Engineer, the Engineer may proceed
expeditiously with any correction of Defective Work undertaken in accordance with this
Section. The City may remedy at a sooner time in the event of an emergency. The City
may remedy after 5 Working Days from the date of written notice when the Contractor
fails to correct the Defective Work in accordance with the Contract Documents, or when
the Contractor fails to comply with any other provisions of the Contract Documents.

When undertaking remedial action under this section, the City may: exclude the
Contractor all or part of the Site; take possession of all or part of the Work, and suspend
the Contractor’'s Work and or Services; and incorporate into the project all material and
equipment stored at the Site for which the City has paid but the Contractor has stored
elsewhere.

The City will not grant an extension of Contract Time or milestones because of any
delay in the performance of the Project attributable to the City’s undertaking remedial
action to correct defective work.
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The Contractor must repair or replace traffic signal and lighting system equipment within
72 hours after notification of defects by the Engineer.

The Contractor shall be responsible for any claims, costs, losses, and damages
incurred by the City in remedying any deficiency e.g., all costs of repair and/or
replacement of Defective Work and all costs of repair of any other Work on the Project
destroyed or damaged by correction, removal, or replacement of the Contractors
Defective Work.

6-8.3.2 Correction of Work During the Warranty Period
Add the following subsection:

If within 1 year (or longer applicable warranty period) after the date for commencement
of warranties under the Contract Documents, any item of Work is found to be Defective
Work, the Contractor must correct it promptly after receipt of written notice from the City
to do so. This period of 1 year (or a longer applicable warranty period) must be
extended with respects to portions of the Work corrected as part of the warranty
requirements.

6-9 LIQUIDATED DAMAGES
Delete entire subsection and substitute following:

Work shall be commenced within ten (10) days of the date stated in the City’s Notice to
Proceed and shall be completed by Contractor within the Contract Time(s) set forth in
Section 6.7 “Time of Completion” and additionally stated in Article IX of the Contract
Agreement. If the Work is not completed within the Contract Time(s), it is understood
that the City will suffer damage, and that is and will be difficult and/or impossible to
ascertain and determine the actual damage which the City will sustain in the event of
and by reason of the Contractor’s failure to complete the Work within the Contract Time.
In accordance with Government Code section 53069.85, it is agreed that Contractor
shall pay to the City One Thousand Dollars ($1,000.00) per calendar day as fixed and
liquidated damages, and not as a penalty, the sum stipulated in the Contract for each
Day of delay until the Work is fully completed. Contractor and its surety shall be liable
for any liquidated damages. Any money due or to become due the Contractor may be
retained to cover liquidated damages.

6-10 USE OF IMPROVEMENTS DURING CONSTRUCTION
Add the following:

Whenever any part of the work is in a condition suitable for use, and the best interest of
the City requires such use, the City may take possession of, connect to, open for public
use, or use a part thereof. When so used, maintenance and repairs due to ordinary
wear and tear or vandalism will be made at City’s expense. The use by the City as
contemplated in this Article shall in no case be construed as constituting acceptance of
the work or any part thereof or relieving the Contractor of the requirement to compete all
items of work within Contract Time. Such use shall neither relieve the Contractor of any
of his responsibilities under the Contract nor act as a waiver by the City of any of the
conditions thereof. Contractor shall continue to maintain all insurance on the Project.
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6-11 RIGHT TO AUDIT
Add the following subsection:

6-11.1 The City’s Right

The City retains the right to review and audit, and the reasonable right of access to the
Contractor and all Subcontractor's premises to review and audit the Contractors
compliance with the provisions of the Contract (City’s Right). The City’s Right includes
the right to inspect and photocopy same, and to retain copies, outside of the
Contractor's premises, of any and all records with appropriate safeguards, if such
retention is deemed necessary by the City in its sole discretion. The City will keep this
information in strictest confidence.

The Contractor shall include the City’s Right in the Subcontracts and ensure that these
specifications are binding upon all Subcontractors.

6-11.2 Audit

The City’s Right includes the right to examine any and all books, records, documents
and any other evidence of procedures and practices that the City determines is
necessary to discover and verify that the Contractor and all Subcontractors are in
compliance with all requirements under this Contract.

If there is a claim for additional compensation or for changes in the Work, the City’s
Right to Audit includes the right to examine books, records, documents, and any and all
other evidence and accounting procedures and practices that the City determines is
necessary to discover and verify all direct and indirect costs, of whatever nature, which
are claimed to have been incurred, anticipated to be incurred, or for which a claim for
additional compensation or for changes in the Work have been submitted.

The Contractor shall maintain complete and accurate records in accordance with
generally accepted accounting practices in the construction industry. The Contractor
shall make available to the Engineer for review and audit all Project related accounting
records and documents, and any other financial data. Upon the Engineer’s request the
Contractor must submit exact duplicates of original of all requested records to the
Engineer.

6-11.3 Compliance Required Before Mediation and Litigation
As a condition precedent to proceeding with mandatory mediation and further litigation
under Section 3-5 “Disputed Work” the Contractor shall comply with the audit

specifications within 60 days of the Engineer’s notice to review and audit compliance.
Notice shall be provided in accordance to Section 2-12 “Special Notices”.

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR
Is amended as follows:

7-1 THE CONTRACTORS EQUIPMENT AND FACILITES
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7-1.1 General
Add the following:

Enclosed temporary toilet facilities shall be locked at the end of each work day to
prevent usage by the public and to prevent vandalism. Location of temporary toilet
facilities shall be approved by the City.

7-1.2 Temporary Utility Service
Add the following:

The Contractor is responsible for all temporary utility services e.g. electrical, gas,
potable water, recycled water, sewer, phone, cable, internet and all other utilities
required for construction and maintenance activities.

Payment for temporary utility services necessary for the Contractor’s field trailers, direct
and indirect overhead shall be included in the unit price bid for “Mobilization”.
Payment for temporary utility services directly required for the construction of the Work
shall be included in the various bid items.

7-2 LABOR

7-2.1 General
Delete entire subsection and substitute following:

Only competent workers shall be employed on the Work. Any person employed by the
Contractor, any Subcontractor who is found to be incompetent, intemperate,
troublesome, disorderly, hostile, or otherwise objectionable, or who fails to perform the
work properly and acceptably, shall be immediately removed from the Work by the
Contractor and shall not be reemployed on the Work. The Engineer shall make the sole
determination of employees to be removed from the Work.

7-2.2 Prevailing Wage
Delete entire subsection and substitute the following:

The Contractor shall comply with Labor Code Sections 1774 and 1775. In accordance
with said Section 1775 the Contractor shall forfeit as a penalty to the in the amount as
defined in Section 1775, $200 for each calendar day or portion thereof, for each
workman paid less than the prevailing rates as determined by the Director of Industrial
Relations for such work or craft in which such workman is employed for any work done
under the Contract by him or by any Subcontractor under him in violation of the
provisions of the Labor Code and in particular, Labor Code Sections 1770 to 1780,
inclusive. In addition to said penalty and pursuant to said Section 1775, the difference
between such prevailing wage rates and the amount paid to each workman for each
calendar day or portion thereof for which each workman was paid less than the
prevailing wage rate shall be paid to each workman by the Contractor.

Pursuant to the provisions of Section 1773 of the Labor Code of the State of California,
the City has obtained the general prevailing rate of wages (which rate includes
employer payments for health and welfare, pension, vacation, travel time, and
subsistence pay as provided for the Section 1773.1 of said Code, apprenticeship or
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other training programs authorized by Section 3093 of said Code, and similar
purposes) applicable to the work to be done, for straight time, overtime, Saturday,
Sunday and holiday work. The holiday wage rate listed shall be applicable to all
holidays recognized in the collective bargaining agreement of the particular craft,
classification or type of workmen concerned.

Pursuant to Section 1773.2 of the Labor Code, general prevailing wage rates shall be
posted by the Contractor at a prominent place at the site of the Work.

7-2.3 Payroll Records
Delete entire subsection and substitute the following:

Pursuant to Labor Code section 1776, the Contractor and each Subcontractor shall
maintain weekly certified payroll records showing the name, address, social security
number, work classification, straight time and overtime hours paid each day and week,
and the actual per diem wages paid to each journeyman, apprentice, worker or other
employee employed in connection with the Work. Contractor shall certify under penalty
of perjury that records maintained and submitted by Contractor are true and accurate.
Contractor shall also require Subcontractor(s) to certify weekly payroll records under
penalty of perjury.

1. Each Contractor and Subcontractor shall keep an accurate payroll record,
showing the name, address, social security number, work classification, straight
time and overtime hours worked each day and week, and the actual per diem
wages paid to each journeyman, apprentice, worker, or other employee
employed by him or her in connection with the public work.

2. The payroll records enumerated under subdivision (1) shall be certified and shall
be available for inspection at all reasonable hours at the principal office of the
Contractor on the following basis:

a. A certified copy of an employee's payroll record shall be made available for
inspection or furnished to the employee or his or her authorized representative
on request.

b. A certified copy of all payroll records enumerated in subdivision (1) shall be made
available for inspection and furnished upon request within 10 days from request
to the City or their authorized representative, the Division of Labor Standards
Enforcement, and the Division of Apprenticeship Standards of the Department of
Industrial relations.

c. A certified copy of all payroll records enumerated in subdivision (1) shall be made
available upon request by the public for inspection or copies thereof made;
provided, however, that a request by the public shall be made through either the
City, the Division of Apprenticeship Standards, or the Division of Labor Standards
Enforcement. If the requested payroll records have not been provided pursuant
to paragraph (b), the requesting party shall, prior to being provided the records,
reimburse the costs of preparation by the Contractor, Subcontractors, and the
entity through which the request was made. The public shall not be given access
to the records at the principal office of the Contractor.
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3. Each Contractor shall file a certified copy of the records enumerated in
subdivision (1) with the entity that requested the records within 10 days after
receipt of a written request.

4. Any copy of records made available for inspection as copies and furnished upon
request to the public or any public agency by the awarding body, the Division of
Apprenticeship Standards, or the Division of Labor Standards Enforcement shall
be marked or obliterated in such a manner as to prevent disclosure of an
individual's name, address and social security number. The name and address of
the Contractor awarded the contract or performing the contract shall not be
marked or obliterated.

5. The Contractor shall inform the City of the location of the records enumerated
under subdivision (1), including the street address, City and county, and shall,
within five working days, provide a notice of a change of location and address.

6. In accordance with Labor Code Section 1771.4, the Contractor and each
Subcontractor shall furnish the certified payroll records directly to the Department
of Industrial Relations on a weekly basis and in the format prescribed by the
Department of Industrial Relations, which may include electronic submission.
Contractor shall comply with all requirements and regulations from the
Department of Industrial Relations relating to labor compliance monitoring and
enforcement.

7. In the event of noncompliance with the requirements of this section, the
Contractor shall have 10 days in which to comply subsequent to receipt of written
notice specifying in what respects the Contractor must comply with this section.
Should noncompliance still be evident after the 10 day period, the Contractor
shall, as a penalty forfeit one-hundred dollars ($100) for each calendar day, or
portion thereof, for each worker, until strict compliance is effectuated. Upon the
request of the Division of Apprenticeship Standards or the Division of Labor
Standards Enforcement, these penalties shall be withheld from progress
payments then due.”

The penalties specified in subdivision (f) of Labor Code Section 1776 for noncompliance
with the provisions of said Section 1776 may be deducted from any moneys due or
which may become due to the Contractor.

The Contractor and each Subcontractor shall preserve their payroll records for a period
of three (3) years from the date of completion of the contract.

7-2.4 Hours of Labor
Delete entire subsection and substitute following:

Eight hours labor constitutes a legal day's work. The Contractor shall forfeit, as a
penalty, $25 for each workman employed in the execution of the contract by the
Contractor or any Subcontractor under him for each calendar day during which such
workman is required or permitted to work more than 8 hours in any one calendar day
and 40 hours in any one calendar week in violation of the provisions of the Labor Code,
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and in particular, Section 1810 to Section 1815, thereof, inclusive, except that work
performed by employees of Contractor or any Subcontractor in excess of 8 hours per
day, and 40 hours during any one week, shall be permitted upon compensation for all
excess hours worked at not less than one and one half times the basic rate of pay, as
provided in said Section 1815.

7-2.5 Apprentices
Add the following subsection:

Attention is directed to Section 1777.5, 1777.6 and 1777.7 of the California Labor Code
and Title 8, California Code of Regulations, Section 200 et seq. The Contractor shall
abide by all requirements with respect to the employment of apprentices on for the
work.

7-2.6 Debarment of Contractors and Subcontractors
Add the following subsection:

The Contractor, or any Subcontractor working under the Contractor, may not perform
work on a public works project with a Subcontractor who is ineligible to perform work on
a public project pursuant to Section 1777.1 or Section 1777.7 of the California Labor
Code. Any contract on a public works project entered into between the Contractor and
a debarred Subcontractor is void as a matter of law. A debarred Subcontractor may not
receive any public money for performing work as a Subcontractor on a public works
contract. Any public money that is paid, or may have been paid to a debarred
Subcontractor by the Contractor on the project shall be returned to the City. The
Contractor shall be responsible for the payment of wages to workers of a debarred
Subcontractor who has been allowed to work on the project.

7-3 LIABILITY INSURANCE
Delete entire subsection and substitute with the following:

7-3.1 Indemnity

To the fullest extent permitted by law, Contractor agrees to indemnify, defend (with
counsel of City’s choosing) and hold harmless the City and its officers, employees and
elected and appointed officials, and volunteers (each, an "Indemnified Party") from and
against any and all liabilities (including without limitation all claims, losses, damages,
penalties, fines, and judgments, associated investigation and administrative expenses,
and defense costs, including but not limited to reasonable attorneys' fees, court costs
and costs of alternative dispute resolution) regardless of nature or type or whether the
allegations are false, fraudulent, or groundless, expressly including but not limited to
those arising from bodily injury (including death) or property damage, arising out of,
related to, or in connection with the Work or this Contract, including claims made by
subcontractors for nonpayment, and including without limitation the payment of all
consequential damages and other related costs and expenses. Contractor shall defend,
at Contractor’s own cost, expense and risk, with counsel of City’s choosing, any and all
such suits, actions or other legal proceedings of every kind that may be brought or
instituted against City, its officials, officers, agents, employees and representatives.
Contractor shall pay and satisfy any judgment, award or decree that may be rendered
against City, its officials, officers, agents, employees and representatives, in any such
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suit, action or other legal proceeding. Contractor shall reimburse City, its officials,
officers, agents, employees and representatives for any and all legal expenses and
costs incurred by each of them in connection therewith or in enforcing the indemnity
herein provided. The only limitations on this provision shall be those imposed by Civil
Code Section 2782.

7-3.2 Insurance

Without limiting the Contractor's indemnification of the City, the Contractor shall provide
and maintain at its own expense, during the term of this Agreement, or as may be
further required herein, the following insurance coverage and provisions.

7-3.2.1 Evidence of Coverage

Prior to the execution of the Contract, the Contractor shall file with the City original
certificates and amendatory endorsements, copies of applicable insurance language, or
other evidence of insurance from an insurer or insurers the effecting coverage of all
insurance required herein. All evidence of insurance shall be signed by a properly
authorized officer, agent or qualified representative of the insurer and shall certify the
names of the insured, any additional primary insured’s, when appropriate, the type and
amount of the insurance, the location and operation to which the insurance applies, and
the expiration date of such insurance. The City shall be named as an additional
insured on the Commercial General Liability policy, and, if the Project involves
environmental hazards, on the Pollution/Asbestos Liability policy using form 2010 1185
or equivalent. Any subconsultant, subcontractor or similar entity performing work on the
Project must add the City as an additional insured using CG form 20 38, or broader
coverage.

The Contractor shall not proceed with the work under the Agreement until it has
obtained all insurance required and such insurance has been approved by the City.
This approval of insurance shall neither relieve nor decrease the liability of the
Contractor.

7-3.2.2 Qualifying Insurers

All policies required must be issued by acceptable insurance companies, as determined
by the City, which satisfy the following minimum requirements:

Insurance carriers shall be qualified to do business in California and maintain an agent
for process within the State. Such insurance carriers shall have not less than an “A”
policyholder’s rating and a financial rating of not less than “Class VII” according to the
latest Best's Key Rating Guide. Due to market fluctuations in the Workers
Compensation sector, the City reserves the right and at its sole discretion to review and
accept the Contractor’s proposed Workers Compensation Insurance.

7-3.2.3 Minimum Policy Limits Required

The following insurance limits are required for the Contract:
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Policy Requirements

Commercial General Liability

Automobile Liability

Workers Compensation /
Employer’s Liability

Pollution Legal Liability

All Policies

7-3.2.4 Insurance Required

Combined Single Limit

$2,000,000 per occurrence/
$5,000,000 aggregate for bodily injury,
personal injury and property damage

$1,000,000 per occurrence for bodily injury
and property damage

$1,000,000 per occurrence

$1,000,000 per occurrence or claim
$2,000,000 aggregate

If Contractor maintains higher limits than
the minimums shown above, the City
requires and shall be entitled to coverage
for the higher Ilimits maintained by
Contractor. Any available insurance
proceeds in excess of the specified
minimum limits of insurance and coverage
shall be available to the City.

7-3.2.4.1 Commercial General Liability

Contractor shall take out and maintain, during the performance of the work under this
Contract and for twelve (12) months following the completion of all work, in amounts not
less than specified in the Contract Documents, Commercial General Liability Insurance,
in a form with insurance companies acceptable to the City. Coverage for Commercial
General Liability shall be at least as broad as the following:

Insurance Services Office Commercial General Liability coverage (Occurrence Form

CG 0001)

Commercial General Liability Insurance shall include coverage for the following:

Premises and Operations

~oooow

Bodily Injury (including death) and Property Damage
Personal Injury/Advertising Injury

Products / Completed Operations Liability
Aggregate Limits that apply per contract.
Contractual Liability with respect to this Contract

(If the Contractor is working near a railroad or light rail operation, any exclusion
as to performance of operation within the vicinity of any railroad bridge, trestle,
track, roadbed, tunnel, underpass or crossway shall be deleted.)

g. Explosion, Collapse, and Underground Hazards (X, C, and U)
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h. Independent Contractors Coverage

i. Broad Form Property Damage

J. Severability of Interest clause providing that the coverage applies separately to
each insured except with respect to the limits of liability.

All such policies shall name the City, the City Council, its officers, employees, agents,
and volunteers as Additional Insured under the policy.

The general liability policy may utilize either deductibles or provide coverage excess of
a self-insured retention, subject to written approval by the City.

Should an Umbrella Policy be utilized in addition to the Commercial General Liability
policy to meet the minimum coverage limits, the City shall be named as additional
ensured and be endorsed onto the Umbrella Policy.

7-3.2.4.2 Automobile Liability

At all times during the performance of the Work under this Contract, and for twelve (12)
months following the completion of all work, the Contractor shall maintain Automobile
Liability Insurance for bodily injury(including death) and property damage including
coverage for owned, non-owned, and hired vehicles, in a form and with insurance
companies acceptable to the City.

Coverage for automobile liability insurance shall be at least as broad as Insurance
Services Office Form Number CA 0001 (ed. 6/92) covering automobile liability, Code 1
(any auto). The automobile liability program may utilize deductibles, but not a self-
insured retention, subject to written approval by the City.

All such policies shall name the City, the City Council, its officers, employees, agents,
and volunteers as Additional Insured under the policy.

7-3.2.4.3 Workers' Compensation / Employer's Liability

At all times during the performance of the work under this Contract, and for twelve (12)
months following the completion of all work, the Contractor shall maintain workers’
compensation in compliance with applicable statutory requirements and Employer’'s
Liability Coverage in amounts not less than the limits specified in the Contract
Documents.

Such Insurance shall include an insurer’'s Waiver of Subrogation in favor of the City and
will be in a form and with insurance companies acceptable to the City.

If insurance is maintained, the workers’ compensation and employer’s liability program
may utilize either deductibles or provide coverage excess of a self-insured retention,
subject to written approval by the City.

Before beginning work, the Contractor shall furnish to the City satisfactory proof that he
or she has taken out for the period covered by the work under this Contract, full
compensation insurance for all persons employed directly by Contractor or through
Subcontractors in carrying out the work contemplated under this Contract, all in
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accordance with the “Workers’ Compensation and Insurance Act,” Division IV of the
Labor Code of the State of California and any acts amendatory thereof.

Pursuant to the requirements of Section 1860 of the Labor Code, the Contractor will be
required to secure the payment of worker's compensation to his employees in
accordance with the provisions of Section 3700 of the Labor Code.

Prior to the commencement of work, the Contractor shall sign and file with the Engineer
a certification in the following form:

"I am aware of the provisions of Section 3700 of the Labor Code which require
every employer to be insured against liability for worker's compensation or to
undertake self-insurance in accordance with the provisions of that code, and | will
comply with such provisions before commencing the performance of the work of
this contract.”

Said certification is included in the Workers' Compensation Insurance Certificate which
must be signed and filed with the City prior to performing any work under this contract.

7-3.2.4.4 Pollution Legal Liability

At all times during the performance of the work under this Agreement and for sixty (60)
months following the date of Project completion, the Contractor shall maintain Pollution
Legal Liability insurance and/or Errors and Omissions in an amount indicated herein.

The Contractor, along with all employees, agents and subcontractors who have a
reasonable probability of coming into contact with hazardous materials, shall be
adequately trained to comply with and shall comply with all laws and regulations relating
to the care and protection of the environment in the performance of the work performed
by the Consultant or any portion thereof.

7-3.2.5 Policy Provisions Required

The City, as an additional insured, shall be expressly endorsed onto each policy as a
cancellation notice recipient such that the City shall receive a copy of any cancellation
notice in the event any policy is cancelled.

General Commercial Liability, Automobile Liability and Pollution Liability insurance
policies shall contain a provision stating that the Contractor’'s policies are primary
insurance and that the insurance of the City or any named additional insurers, shall not
be called upon to contribute any loss.

7-4 LICENSING
Add the following subsection:

The Contractor and their subcontractors shall be responsible to procure all required
licensing necessary to perform the work in accordance to all Federal, State and local
laws and requirements.

7-4.1 Business Licensing
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The Contractor and all subcontractors shall obtain a business license with the City of
Santee to perform business with the City of Santee. The Contractor and their
subcontractors shall be responsible to pay for the business licensing fees.

7-5 PERMITS
Delete first sentence and substitute with the following:

The Contractor shall be responsible to procure all permits required to perform the work
including a permit from the State Division of Industrial Safety for excavations five (5)
feet in depth or greater.

7-5.1 City Encroachment Permit

No work is permitted in the public roadways without an approved Encroachment Permit
and approved traffic control plans. Contractor may obtain the Encroachment Permit
application and City of Santee standard traffic control plan sheets for the preparation of
traffic control plans at the Department of Development Services, Building 4, 10601
Magnolia Avenue, Santee, CA, 92071. The issuance fee for the encroachment permit
will be waived.

7-6 THE CONTRACTOR’S REPRESENTATIVE
Add the following paragraph:

The Contractor's representative shall be a full time field supervisor with a minimum of 5
years supervisory experience in the type of Contract Work being performed, and
additional 10-years of similar construction experience. The Contractor’s representative
shall be the jobsite at all times during construction. The Contractor's representative
shall also be on site when work is being performed by Subcontractors and be available
at all reasonable times during the work day for consultation with the City unless
otherwise approved by the Engineer.

The Contractor shall submit to the City for review the Contractor's representative’s
name, work experience, education, professional certifications, and at least 5 references
from similar work completed within the past 3 years. Contractor shall submit these
qualifications no later than 48-hours from the bid date for review and approval by the
City. Should the submitted representative be rejected by the City, the Contractor shall
resubmit a qualified representative within 72 hours from notice by City.

The City reserves the right to direct the Contractor to substitute the Contractor’'s
representative when work has not been performed in accordance to the Contract
Documents. The following items are grounds by the City for removal of the Contractor’'s
representative.

a) Failure by the Contractor’s representative to maintain a safe work site to workers
and/or the public.

b) Demonstration by the Contractor’s representative to not fully understand means,
methods, procedures and materials required to correctly perform the work.

c) Refusal by the Contractor's representative when directed by the Engineer to
perform the work or provide corrective actions for deficient work.
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d) When the work performed under the supervision of the Contractor’s
representative is continually determined to be faulty, defective and/or failing to be
in conformance with the Contract documents.

At all times during the working day, the Contractor shall maintain sufficient staff and
communication facilities for the Contractors representative to receive and respond to
complaints from the public concerning their work and to immediately inform the field
supervisor of conditions which require prompt action. A telephone answering service
does not meet this requirement.

The Contractor shall furnish the City with the names, addresses, business & mobile
telephone numbers of two people responsible for the maintenance of barricades, traffic
control signs, lights and other safety devices on a 24 hour basis. Contact person shall
have the ability of arriving to the work site within 1 hour from being contacted.

7-6.1 Project Meetings
Add the following:

The Contractors representatives (field supervisor, superintendent and project manager)
shall attend scheduled construction meetings as required by the Engineer. If any of the
Contractor’s staff cannot attend the meeting, the Contractor shall notify the Engineer a
minimum of 24 hours in advance, prior to the start of the scheduled meeting. Failure to
provide the required notification, the Contractor shall pay for the costs of the City’s staff,
consultants, or both that were to attend the meeting. The Contractor will be charged a
minimum of 1 hour of the Engineer’s time plus the time of the City’s other employees or
representatives that were to attend the meeting.

7-6.1.1 Payment

Payment for attendance of project meetings shall be included in various bid items. The
Engineer will deduct costs assessed to the Contractor for not attending meetings from
the monthly progress payment in accordance with Section 7-6.1.

7-7 COOPERATION AND COLLATERAL WORK
Add the following paragraph:

Pursuant to Public Contract Code Section 9201, the City shall provide Contractor with
timely notification of the receipt of any third-party claim, relating to the Contract. City is
entitled to recover its reasonable costs incurred in providing such notification.

7-8 WORK SITE MAINTENANCE

7-8.1 General
Add the following:

The Contractor shall use a self-loading motorized street sweeper equipped with a
functional water spray system. The sweeper shall clean all paved areas within the Work
site and all paved haul routes at least once each working day or a required to maintain a
clean work site.
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7-8.3 Noise Control
Add the following paragraph:

The Contractor shall comply with all local sound control and noise level rules,
regulations and ordinances which apply to any work performed pursuant to the
Contract.

Each internal combustion engine, used for any purpose on the job or related to the job,
shall be equipped with a muffler of a type recommended by the manufacturer. No
internal combustion engine shall be operated on the project without said muffler. The
noise level from the Contractor's operations shall not exceed 75 dbA.

7-8.4 Storage of Equipment and Materials

7-8.4.1 General
Delete this subsection and replace with the following:

The City is not providing storage, staging or stockpiling area for this project. It is the
Contractor’s responsibility to provide a suitable location for this purpose. These sites
shall be clean and free of objectionable materials and be located outside of any City
property and street right-of-way. Arrangement for these sites shall be the responsibility
of the Contractor. If on private property, a copy of the written agreement shall be
provided to the Engineer prior to commencing operations.

No materials, tool or equipment shall be placed such that they block any sidewalks,
pedestrian ramps, driveways, staircases or roadways unless otherwise approved by the
Engineer. All materials for disposal shall be removed from the work site at the end of
each work day. All materials, tools and equipment shall be removed from the Work site
as soon as they are no longer necessary. All materials, equipment, tools, and sanitation
facilities shall be protected and surrounded by a 6’ tall temporary chain link fence with
windscreen to protect the storage area from access by the public at all times and
provide a neat clean appearance. All fencing shall be properly secured to prevent
overturning.

Before inspection by the Engineer for final acceptance, the storage area and
surrounding work site shall be cleared of all equipment, unused materials, debris and
rubbish so as to present a satisfactory clean and neat appearance.

7-8.4.2 Storage in Public Streets
Delete this subsection and replace with the following:

Construction materials and equipment, including sanitary facilities, shall not be stored in
the public right-of-way, public streets, roads or highways unless otherwise approved by
the Engineer. All materials or equipment not installed or used within 2 days shall be
removed from the work site to a location approved by the Engineer. Contractor shall
remove and/or relocate construction materials and equipment, including sanitary
facilities at the request of the City. Excavated material, except that which is to be used
as backfill in the adjacent trench, shall not be stored within the right-of-way unless
otherwise approved by the Engineer. Immediately after placing backfill, all excess
material shall be removed from the work site and area shall be swept free of all debris.
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7-8.6 Water Pollution Control

7-8.6.1 General
Add the following:

The Contractor shall comply with the requirement of the Construction General Permit as
applicable for construction activity that results in land disturbance.

7-8.6.2 Best Management Practices (BMPs)
Add the following:

7-8.6.2.1 Fiber Rolls

1. Fiber rolls shall be furnished, installed, maintained, and removed at the locations
shown on the Plans or as required.

2. Fiber rolls shall consist of prefabricated wheat or rice straw in rolls with a
minimum diameter of 8 inches. The rolls shall be bound with an ultraviolet (UV)
degradable plastic netting and weigh no less than 1.3 pounds per linear foot.

3. Stakes shall be fir or pine, and shall have a cross-sectional area of at least 0.5
square inch and a minimum length of 2 feet.

4. Fiber rolls shall be installed in accordance with Detail SE-5 in the CASQA BMP
Handbook, latest edition, and the manufacturer’'s recommendations.

5. Fiber rolls shall be maintained to provide for the dispersal of concentrated water
runoff and reduce runoff velocities.

6. When no longer required for the intended purpose, as determined by the
Engineer, fiber rolls shall be removed from the site of work.

7-8.6.2.2 Gravel Bag Check Dam

1. Gravel bag check dam shall be installed where required and placed in
accordance with the detail the CASQA BMP Handbook, latest edition.

2. Gravel fabric shall be woven polypropylene, polyethylene or Polyamide with a
minimum unit weight of 0.25 pound per square yard. The fabric shall have a
mullen burst strength of at least 300 psi, conforming to ASTM Designation: D
3786 and an ultraviolet (UV) stability exceeding 70 percent.

3. Gravel fill material shall be non-cohesive, coarse sand or gravel, free from
deleterious material or fines.

4. Gravel bag check dams shall be maintained to provide for adequate sediment
holding capacity. Sediment deposits shall be removed when the deposit reaches
one-third of the gravel bag barrier height and between rain events whichever is
most frequent. Removed sediment shall be deposited within the project in such a
way that it is not subject to erosion by wind or water.

5. When no longer required for the intended purpose or as determined by the
Engineer, gravel bag barriers shall be removed.

6. Holes, depressions or any other ground disturbance caused by the gravel bag
barriers shall be backfilled and repaired to the preexisting condition.

7-8.6.2.3 Silt Fence
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1. Silt fence shall be installed around the entire site perimeter including all onsite
drainage channels to prevent sediment from leaving the site or entering any
natural drainage area.

2. Silt fences shall be installed in accordance with the detail SE-1 in the CASQA
Handbook, latest edition, and the manufacturer’'s recommendations.

3. When no longer required for the intended purpose or as determined by the
Engineer, silt fences shall be removed.

7-8.6.2.4 Stabilized Construction Entrance/Exit

1. A stabilized construction entrance/exit shall be installed where any vehicular
access is located in accordance with the details in the CASQA Handbook, latest
edition.

2. Contractor shall maintain all roadways free of silt and debris that is a result of
their work and subsequent operations.

3. When no longer required for the intended purpose or as determined by the
Engineer, the construction entrance/exit shall be removed.

7-8.6.2.5 Materials & Waste Management

1. Stockpiles shall be covered when no longer in use and prior to predicted rain
events. All asphalt shall be stored on a layer of plastic sheeting, or equivalent.

2. All portable toilets shall have a secondary containment and not be located near
any storm drain, catch basin, street or watercourse.

3. Vehicle maintenance, repair and storage BMPS will be implemented including:

use of drip pans or equivalent under vehicles stored overnight. Daily inspection

for leaks, and spills, prompt removal of spills, availability of oil-absorbent spill
removal material must be available on site.

Heavy Equipment shall not be stored in the public right-of-way.

Trash dumpsters shall have lids and remain closed and the dumpsters will not be

overfilled. Additional trash pick up to accommodate accumulated trash may be

required to prevent overflow of dumpsters.

6. Liquid materials shall be stored in closed containers with secondary containment
and shall be covered. Solid materials shall be stored on pallets and be covered
during rain events.

7. A material washout shall be provided onsite whenever liquid materials are used.
The washout shall be sized to fully contain those materials and the surrounding
area shall be kept free of spills at all times.

8. Discharge of potable water other than when utilized for dust control (such as
power-washing or filling water trucks) will be prevented.

ok

7-8.6.3 Storm Water Pollution Prevention Plan (SWPPP)
Add the following:

1. As part of the water pollution control work, a Model Storm Water Pollution
Prevention Plan, hereafter referred to as the “SWPPP”, has been prepared for
this contract and is further described herein. The SWPPP shall be updated to
reflect the current existing conditions and complied with by the Contractor, as
required.
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2. The Contractor shall amend the SWPPP, graphically and in narrative form,
whenever there is a change in construction activities or operations which may
affect the discharge of significant quantities of pollutants to surface waters,
ground waters, municipal storm drain systems or when deemed necessary by the
Engineer. The SWPPP shall be amended if the SWPPP is in violation of any
condition of the Permit, or has not effectively achieved the objective of reducing
pollutants in storm water discharges. Amendments shall show additional control
measures or revised operations, including those in areas not shown in the initially
approved SWPPP, which are required on the project to control water pollution
effectively. Amendments to the SWPPP shall be submitted for review and
approval by the Engineer in the same manner specified for the initially approved
SWPPP. Approved amendments shall be dated and logged in the SWPPP.
Upon approval of the amendment, the Contractor shall implement the additional
control measures or revised operations.

3. The Contractor shall keep a copy of the SWPPP and approved amendments at
the project site. The SWPPP shall be made available upon request of a
representative of the Regional Water Quality Control Board, State Water
Resources Control Board, United States Environmental Protection Agency or the
local storm water management agency. Requests by the public shall be directed
to the Engineer.

7-8.6.3.1 SWPPP Implementation

1. The Contractor shall be responsible throughout the duration of the project for
installing, constructing, inspecting, and maintaining the control measures
included in the SWPPP and any amendments thereto and for removing and
disposing of temporary control measures. Unless otherwise directed by the
Engineer or specified in these special provisions, the Contractor’s responsibility
for SWPPP implementation shall continue throughout any temporary suspension
of work ordered. Requirements for installation, construction, inspection,
maintenance, removal, and disposal of control measures are specified in the
Handbook and these special provisions.

2. The Contractor shall demonstrate the ability and preparedness to fully deploy soil
stabilization practices and sediment control measures to protect soil-disturbed
areas on the project site before the onset of precipitation. A quantity of soil
stabilization and sediment control materials shall be maintained on site equal to
100 percent of that sufficient to protect unprotected, soil-disturbed areas on the
project site. A detailed plan for the mobilization of sufficient labor and equipment
shall be maintained to fully deploy control measures required to protect
unprotected, soil-disturbed areas on the project site prior to the onset of
precipitation. A current inventory of control measure materials and the detailed
mobilization plan shall be included as part of the SWPPP.

3. The Contractor shall implement, year-round and throughout the duration of the
project, control measures included in the SWPPP for sediment tracking, wind
erosion, non-storm water management and waste management and disposal.

4. All slopes shall be stabilized within 10 calendar day after work has discontinued,
or finished on the slope. All slopes shall be stabilized prior to a forecasted rain
event.
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5.

The Engineer may order the suspension of construction operations which create
water pollution if the Contractor fails to conform to the provisions of this section
as determined by the Engineer.

7-8.6.3.2 Maintenance

1.

To ensure the proper implementation and functioning of control measures, the
Contractor shall regularly, but a least weekly, inspect and maintain the
construction site for the control measures identified in the SWPPP. The
Contractor shall identify corrective actions and time needed to address any
deficient measures or reinitiate any measures that have been discontinued.
The construction site inspection checklist provided in the Handbook shall be used
to ensure that the necessary measures are being properly implemented, and to
ensure that the control measures are functioning adequately. One copy of each
site inspection record shall be submitted to the Engineer.
During the rainy season, inspections of the construction site shall be conducted
by the Contractor to identify deficient measures, as follows:

a. Prior to a forecast storm;

b. After any precipitation which causes runoff capable of carrying sediment

from the construction site;

c. At 24 hour intervals during extended precipitation events; and

d. Routinely, at a minimum of once every week.
If the Contractor or the Engineer identifies a deficiency in the deployment or
functioning of an identified control measure, the deficiency shall be corrected
immediately. The deficiency may be corrected at a later date and time if
requested by the Contractor and approved by the Engineer in writing, but not
later than the onset of subsequent precipitation. The correction of deficiencies
shall be at no additional cost to the City.
Unless noted otherwise on the Plans, all erosion control measures shall remain
in place until after the construction is completed. The Contractor shall be
responsible for inspecting all erosion prevention measures at the completion of
construction to assure their proper function.
The Contractor shall be responsible for maintaining all existing storm water
pollution control measures that are present on site prior to construction including
all site perimeter control measures, and all measures in place to protect the San
Diego River, silt fencing, fiber rolls, and gravel bags. This includes maintaining
the channel free of all debris, erosion, riling, located in the Creek channel within
the construction site prior, during, and after rain events, until the project is
accepted by the City. The Contractor is also required to protect the entire site
from all impacts caused due to the Contractors construction activity.

7-8.6.3.4 Water Pollution Prevention

1.

The Contractor shall exercise every reasonable precaution to protect storm drain
inlets, streams, lakes, reservoirs, bays, and coastal waters from pollution with
fuels, oils, bitumens, calcium chloride, and other harmful materials and shall
conduct and schedule operations so as to prevent muddying and silting of said
streams, lakes, reservoirs, bays, and coastal waters. Care shall be exercised to
preserve vegetation beyond the limits of construction and for the San Diego River
within the project limits.
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. Water pollution control work is intended to provide prevention, control, and
abatement of water pollution to streams, waterways, and other bodies of water,
and shall consist of constructing those facilities which may be shown on the
plans, specified herein or in the Special Provisions, or as directed by the
Engineer.
In order to provide effective and continuous prevention of water pollution, it may
be necessary for the Contractor to perform the contract work in small or multiple
units, on an out of phase schedule, and with modified construction procedures.
The Contractor shall provide temporary water pollution control measures,
including, but not limited to, dikes, basins, ditches, and applying straw, bonded
fiber matrix and seed, which become necessary as a result of his operations.
The Contractor shall coordinate water pollution prevention work with all other
work done on the contract.
Before starting any work on the project, the Contractor shall submit, for
acceptance by the Engineer, a program to prevent water pollution effectively
during construction of the project. Such program shall show the schedule for the
erosion control work included in the contract and for all water pollution prevention
measures which the Contractor proposes to take in connection with construction
of the project to minimize the effects of operations upon adjacent streams and
other bodies of water. The Contractor shall not perform any clearing and
grubbing or earthwork on the project, other than that specifically authorized in
writing by the Engineer, until such program has been accepted.
. The Engineer will notify the Contractor of the acceptance or rejection of any
submitted or revised water pollution prevention program in not more than 5
working days.
If the measures being taken by the Contractor are inadequate to prevent water
pollution effectively, the Engineer may direct the Contractor to revise his
operations and his water pollution prevention program. Such directions will be in
writing and will specify the items of work for which the Contractor's water
pollution prevention measures are inadequate. No further work shall be
performed on said items until the water pollution control measures are adequate
and, if also required, a revised water pollution prevention program has been
accepted.

. Where erosion is probable due to the nature of the material or the season of the

year, the Contractor's operations shall be so scheduled that permanent erosion

control features will be installed concurrently with or immediately following
grading operations.

Nothing in the terms of the contract nor in the provisions in this Section shall

relieve the Contractor of the responsibility for compliance with Sections 5650 and

12015 of the Fish and Game Code, or other applicable statutes relating to

prevention or abatement of water pollution.

. The Contractor shall also conform to the following provisions:

a. Where working areas encroach on live streams, barriers adequate to prevent
the flow of muddy water into streams shall be constructed and maintained
between working areas and streams, and during construction of such barriers,
muddying of streams shall be minimized.

b. Removal of material from beneath a flowing stream shall not commence until
adequate means, such as a bypass channel, are provided to carry the stream
free from mud or silt around the removal operations.
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c. Should the Contractor’s operations require transportation of materials across
live streams, such operations shall be conducted without muddying the
stream. Mechanized equipment shall be not be operated in the stream
channels of such live streams except as may be necessary to construct
crossings or barriers and fills at channel changes.

d. Water containing mud or silt from aggregate washing or other operations shall
be treated by filtration, or retention in a settling pond, or ponds, adequate to
prevent muddy water from entering live streams.

e. Oily or greasy substances originating from the Contractor’s operations shall
not be allowed to enter or be placed where they will later enter a water body.

f. Portland cement or fresh Portland cement concrete shall not be allowed to
enter flowing water of streams. Any cement or concrete spills shall be
immediately removed.

g. When operations are completed, the flow of streams shall be returned as
nearly as possible to a meandering thread without creating possible future
bank erosion, and settling pond sites shall be graded so they will drain and
will blend in with the surrounding terrain.

h. Material derived from roadway work shall not be deposited in a stream
channel where it could be washed away by high stream flows.

i. Where there is possible migration of anadromous fish in streams affected by
construction on the project, the Contractor shall conduct his operations so as
to allow free passage of such migratory fish.

10.Compliance with the requirements of this section shall in no way relieve the

Contractor from his responsibility to comply with other provisions of the contract,

in particular his responsibility for damage and for preservation of property.

11.Water pollution control work shall conform to the California Storm Water Quality

Associations (CASQA) Best Management Practice handbook for Construction

2015 edition or most recent.

12.Copies of the Handbook and the Permit are also available for review at Caltrans

District 11 Headquarters, 4050 Taylor Street, San Diego, California 92110.

13.The Contractor shall know and fully comply with the applicable provisions of the

Handbook and Federal, State, and local regulations that govern the Contractor’s

operations and storm water discharges from both the project site and areas of

disturbance outside the project limits during construction.

14.Unless arrangements for disturbance of areas outside the project limits are made
by the City and made part of the contract, it is expressly agreed that the City
assumes no responsibility whatsoever to the Contractor or property owner with
respect to any arrangements made between the Contractor and property owner
to allow disturbance of areas outside the project limits.

15.The Contractor shall be responsible for the costs and for liabilities imposed by
law as a result of the Contractor’s failure to comply with the provisions set forth in
this section Water Pollution Control”, including but not limited to, compliance with
the applicable provisions of the Handbook, and Federal, State and local
regulations. For the purposes of this paragraph, costs and liabilities include, but
are not limited to, fines, penalties, and damages whether assessed against the

State or the Contractor, including those levied under the Federal Clean Water Act

and the State Porter Cologne Water Quality Act.

16.At reasonable times and upon presentation of credentials and other documents
as may be required by law, the Contractor shall allow authorized agents of the

California Regional Water Quality Control Board, State Water Resources Control
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Board, United States Environmental Protection Agency and the local storm water
management agency to:
a. Enter upon the construction site and the Contractor’s facilities pertinent to
the work;
b. Have access to and copy records that must be kept as specified in the
Permit;
c. Inspect the construction site and related soil stabilization practices and
sediment control measures; and
d. Sample or monitor for the purpose of ensuring compliance with the Permit.
17.The Contractor shall notify the Engineer immediately upon request from the
regulatory agencies to enter, inspect, sample, monitor or otherwise access the
project site or the Contractor’s records.

7-8.6.5 Hydroseeding of Disturbed Areas
Delete subsection and replace with the following:

Once work in disturbed areas has been completed, a non-irrigated hydroseed mix shall
be applied including disturbed slopes of the site during construction as necessary to
prevent silts from leaving slopes. Upon completion of Work, the temporary water
pollution control items shall be removed from the site. The Contractor is responsible to
protect and maintain all water pollution control items throughout the project.

7-8.6.5.1 Non-Irrigated Hydroseed Mix
Add the following:

Non-Irrigated hydroseed mix shall conform to the following:

Non-Irrigated Hydroseed Mix

Seed Species % Purity Per Acre Pounds Per Acre
Atriplex Glauca 70 PLS. 20
Plantage Insularis 50
Encelis Farinosa 8
Lotus Scoparius Scarified 6
Exchscholtzia California 50PLS. 7

91 LBS
7-8.6.6 Payment

Add the following subsection:

Payment for “Water Pollution Control” shall be paid for on a lump sum basis.
Payment shall include all costs for the installation, maintenance and removal of water
pollution control items including but not limited to; rock berms, gravel bags, fiber rolls,
silt fence, inlet filters, construction entrances, covering of stockpiles, non-irrigated
hydroseed mix and all other water pollution control items. This item shall include all
costs associated with the handling of storm water during construction, including rain
events and nuisance water.

The amount bid for this item shall be paid over the duration of the project with the
amount paid on each monthly progress estimate determined by the percent complete on
all other bid items.
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7-8.7 Graffiti Control

The Contractor shall maintain the site improvements, including any temporary facilities,
equipment or other materials free of graffiti. All graffiti shall be removed within 24 hours.
Contractor shall notify the Sheriff’'s Department upon discovery or notification of graffiti
and allow a reasonable time for Sheriff Department staff to document graffiti for future
prosecution when possible.

7-8.8 Payment

Payment for Work Site Maintenance, excluding Water Pollution Control shall be
included in the unit price bid for the major items of work unless a separate bid item is
provided.

7-9 PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS
Add the following paragraphs:

The Contractor shall be responsible to protect all existing public and private facilities
during the Work. Any damaged striping or reflective pavement markers from tracking
or equipment shall be replaced. @ The Contractor shall replace all damaged
improvements. All grass turf damaged as a result of the work shall be repaired with sod
turf matching the existing grass type. Contractor shall repair/replace any and all
damaged private improvements at their expense.

The Contractor shall cover existing manholes, valve covers, vault lids, and grates to
protect them from asphalt concrete, tack coating, seal coatings, Portland cement
concrete and striping from being placed on.

The Contractor shall be responsible to coordinate with private property owners to obtain
written permission to perform work on private property and to discuss foreseeable
damages and repairs to their property.

7-9.1 Placement and Removal of Markouts

Markouts shall refer to all temporary marking or painting of the ground, pavement, or
sidewalk by the facility or utility owner or its representative for the Contractors
Convenience.

Markouts shall not be placed in the public right-of-way more than 30 days prior to the
commencement of excavations. No paint or markings of any kind shall be placed on
existing facilities or any other removable item within the right-of-way without approval
from the Engineer. This includes but not limited to; manhole covers, valve lids, catch
basins, grates, street light poles, signs, traffic signal poles, truncated domes and other
similar items.

All markings for utility and underground markouts shall be placed with removable paint
or marking chalk in order to allow for a complete removal of all markings at the end the
project to provide a neat and clean appearance. All markings shall be removed by the
end of the project to the satisfaction of the Engineer. The Contractor shall be
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responsible to notify the utility and underground agencies of this requirement when
requesting markouts for the project area.

When permitted by the Engineer, the Contractor may “black-out” utility and underground
markings on asphalt concrete pavement with marking paint which closely matches the
existing asphalt pavements surface color in a flat sheen type of marking paint.

7-9.2 Video Recording of Existing Conditions

The Contractor shall document any existing site conditions which are within the limits of
the project and adjacent to the project by video recording the project site in advance of
the work. Contractor shall submit the DVD recording to the Engineer no later than 5
working days after the Notice to Proceed. The Contractor shall obtain written
permission from private property owners prior to video recording on private property.

Examples of the items to be recorded are including but not limited to:

Property markers

Rights-of-way and easement conditions

Utility markings

Survey conditions

Pavement conditions

Location and condition of existing pavement striping, markings and markers
Adjacent property conditions

Curbs, gutters, sidewalk and median conditions
Fencing and landscape conditions

10 Street lights and traffic signals components
11.Building facilities

12. Safety conditions

13.Unusual conditions or equipment

©CoNoh,rwNE

7-9.2.1 Payment

Payment for video recording services shall be included in the unit price bid for
“Mobilization” when included in the bid schedule. If no such item is provided, payment
shall be included in the major items of work.

7-9.3 Payment for Planned or Foreseeable Damages

The Contractor shall include payment for the restoration of existing improvements that
may be damaged as a part of the Work in the items of Work which cause the damages
to the existing improvements.

7-10 SAFETY

7-10.1 Responsibility

The Contractor is responsible to ensure a safe work site at all time during the Contract.
Contractor shall inform occupants of abutting properties by written notice, of any access

limitations made necessary by the Work at least 5 working days in advance.
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The Contractor shall ensure compliance with all local, State and Federal safety
requirements for all aspects of the work including but not limited to:

a) Providing adequate safeguards for workers and the general public.

b) Assuring that any person working in or adjacent to a traveled roadway wears a
safety vest as required for workers and flag persons.

c) All employees wear suitable head, eye and foot protection at all times, including
and hearing protection when required due to the work.

d) Patrol the construction site as required to ensure that all safety devices are in
place and operating at all times.

e) Vehicles and equipment have operating backup alarms.

f) During night time work, adequate portable overhead lighting is provided to
illuminate the work site for workers safety and for passing vehicles to clearly
navigate past the work area. Portable lighting shall be inspected to ensure it
does not provide a hazard to passing vehicles by over shining, glare, or be of an
intensity disturbing to passing motorists.

7-10.3 Haul Routes
Delete entire subsection and substitute following:

Contractor shall submit all haul routes to Engineer for approval. Haul routes shall be
limited to the approved City truck routes unless authorized by the City Traffic Engineer.

7-10.4.1.3 Health and Safety Plan
Add the following subsection:

The Contractor and their subcontractors have the ultimate responsibility for the health
and safety of their respective employees. These specifications shall not be construed to
limit the Contractor and their subcontractors liability nor to assume that the City, the City
Council, its officers, employees, agents or designate, will assume any of the
Contractor’s or their subcontractor’s liability associated with Site safety considerations.

The Contractor shall have a health and safety plan in effect at least 1 week prior to
commencement of the Work. The plan must comply with all OSHA, and other State and
Federal requirements. The plan must specifically address procedures and protocols
that will be followed to monitor for the presence of hazardous atmosphere, possibility for
engulfment, gasses due to organic soils or proximity to landfills, exposure to hazardous
products that may be released from grinding, cutting, or torching galvanized or painted
surfaces, contaminated soil, and groundwater, and identify response actions that will be
taken when these conditions are encountered. The City will not assume any role in
determining the adequacy of the plan on the Contractor’s behalf.

7-10.4.1.5 Open Excavations
Add the following subsection:

All trenches and excavations shall be backfilled or covered with steel plates at the end
of each work day to restore roadways and pedestrian facilities for usage unless prior
approval by the City. Open trenches and excavations are not permitted outside of
working hours unless prior written approval is received from the City.
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Open excavations outside of roadways or pedestrian facilities which are permitted to be
open outside of working hours must be securely fenced in accordance to Section 7-
10.5.2.

7-10.4.1.6 Emergencies
Add the following subsection:

In the event of an emergency affecting the safety or protection of persons or the Work
or property at, or adjacent to the Site, the Contractor, without special instruction or
authorization from the Engineer, is obligated to act to prevent threatened damage, injury
or loss. The Contractor shall provide prompt written notice to the Engineer if the
Contractor has determined that significant changes in the Work have resulted due to the
action taken in response to an emergency.

7-15 PROJECT SIGNS
Add the following subsection:

7-15.1 General
Project signs shall be placed 7 days prior to the start of work and shall be maintained
during the entire duration of the project and removed upon completion of the work.
Draft sign shall be submitted to the Engineer for approval prior to manufacture and
placement. Location shall be determined by the Engineer.
7-15.2 Roadway Project Signs
Contractor shall provide 2 roadway project signs. Project signs shall be mounted on
Type Il barricades. The signs shall be 4’ x 4’, aluminum, with traffic rated orange
backing with black lettering and 3” minimum letter size. Contractor shall locate signs
and relocate signs as directed by the City.

Sign shall state the following:

“Project Name”

“Contract Working Hours”

Contractor shall provide two (2) State Bill 1 (SB1) signs. SB1 signs shall be mounted
on a Type | barricade. The signs shall be 30" x 36" aluminum, with traffic rated white
backing with black lettering. Contractor shall locate signs and relocate signs as directed
by the City. Upon completion of the project, the Contractor shall provide the signs to the
City.

The SB1 sign sample is shown within the Contract Exhibits.
Contractor shall place two (2) Transnet signs at locations identified by the City, in which

the signs will be provided by the City. Contractor shall locate signs and relocate signs
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as directed by the City. The Contractor shall mount each sign on a Type | barricade.
Contractor shall return both Transnet signs to the City upon completion of the project.

Signs shall be placed 7 days prior to the start of work for each neighborhood and shall
be maintained during the entire duration of the project, and removed upon completion of
the work. Draft sign shall be submitted to the Engineer for approval prior to
manufacture and placement. Location shall be determined by the Engineer.

Sole determination as to the adequacy of the construction signing and barricading shall
be made by the Engineer.

7-15.3 Payment

Payment for project signs shall be included in the lump sum price bid for “Mobilization”
and shall include all labor, equipment, materials and tools necessary to complete the
work.

7-17 NOTIFICATION AND COORDINATION
7-17.1 Agency Coordination

The Contractor shall provide 5 working days advance notification to all affected
agencies due to the work and/or and traffic control implementation. Affected agencies
may include, but not limed to the following:

City Departments / County Agencies:

Santee City Hall: (619) 258-4100

San Diego County Sheriff, Santee Station: (619) 956-4000

San Diego County Sheriff, Communications: (858) 565-5200
Santee Fire Department Administration: (619) 258-4150
Santee Fire Station No. 4 (Cottonwood Ave): (619) 258-4151
Santee Fire Station No. 5 (Carlton Oaks Drive): (619) 258-4120
Metropolitan Transit System (MTS): (619) 595-7032

Nook~wNE

School Districts:
1. Santee School District: (619) 258-2337
2. Santana High School: (619) 448-5500
3. West Hills High School: (619) 956-0400

7-17.2 Businesses and Residential Notification

All affected businesses and residences shall be notified by the Contractor. The City will
provide the Contractor a form letter to be distributed to residents and/or businesses that
will be affected by the work. The letter shall state actual days and dates of construction.
A date range of work is not acceptable. The Contractor shall be responsible for
reproduction and distribution of all letters. Notice shall be delivered five (5) calendar
days in advance to each business and/or residence prior to the start of construction on
each street that affects parking and/or access. Each condominium and/or apartment
unit shall also receive notifications. Re-notification shall be required if the Contractor's
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schedule is altered and/or other delays occur which affect the project's schedule. A
door hanger may also be used in lieu of the letter, provided the same information is
contained on the door hanger. The cost of reproduction and distribution of letters or
door hangers shall be included in the major bid items of work.

The Contractor shall provide a notice in advance with each aspect of work, including but
not limited to, asphalt patching, concrete work, storm drain construction, slurry seal,
chip seal and asphalt overlays.

7-17.3 Trash Service Notification and Coordination

Contractor shall notify Waste Management at (619) 596-5100 of the scheduled work at
least 5 business days in advance of the work. Road closures shall not be permitted
which prohibit the pickup of trash service unless otherwise approved by the Engineer
and scheduled with Waste Management. Contractor shall not place any slurry seal or
asphalt overlay within 48 hours before regular scheduled trash pickup.

SECTION 9 - MEASUREMENT AND PAYMENT
Is amended as follows:

9-1 MEASUREMENT OF QUANTITIES FOR UNIT PRICE WORK

9-1.2 Methods of Measurement
Add the following:

Measurement shall be in English units as shown on the bid schedule.
9-2 LUMP SUM WORK

9-2.1 Schedule of Values (SOV)
Add the following subsection:

Contractor shall submit a schedule of values for the lump bid items of the Work to the
Engineer for review and approval prior to the start of work. The schedule of values
shall:

1. Subdivide the Work into its respective parts

2. Include values for all items comprising the work

3. Break down the Work not specifically included in the Bid as necessary for
establishment of cost and schedule activity

4. Serve as the basis for monthly progress payments

The Engineer shall be the sole judge of the acceptable numbers, details, and
description of values established. If, in the opinion of the Engineer, a greater number of
items than those proposed by the Contractor are necessary, the Contractor shall add
the additional items so identified by the Engineer. When requested by the Engineer, the
Contractor shall provide substantiating data in support of the SOV.
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In the event the Contractor and the Engineer agree to make adjustments to the original
SOV because of inequities discovered in the original accepted SOV, increases and
equal decreases to values for activities shall be made.

9-2.2 Payment

Payment for the preparation of the schedule of values shall be included in the unit price
bid for “Mobilization”.

9-3 PAYMENT

9-3.1 General
Add the following paragraph:

Payment will not be made for any item that is not specifically set forth in the Bid
Schedule, and all costs therefor shall be included in the prices named in the Bid
Schedule for the various appurtenant items of work.

Partial payment will not be made for any incomplete item of work unless the item of
work is a lump sum bid item in the proposal with a value in excess of $10,000.00. Items
of work that are measured as square footage, linear footage, cubic yards, etc may be
billed as portions of the work are completed in accordance with the requirements of the
bid item description.

At the expiration of 35 calendar days from the date of filing the Notice of Completion
and upon receipt by the Engineer of a fully executed Release of Claims. The total
amount deducted from the final estimate, and retained by the City will be paid to the
Contractor except such amounts as are required by law to be withheld by properly
executed and filed notices to stop payment.

9-3.2 Partial and Final Payment
Add the following:

Delete first three paragraphs and substitute following:

1. The Contractor shall submit, to the Engineer, a written progress estimate of the
work completed in accordance to Section 9-3.2.1 “Application for Progress
Payment”. From each progress estimate, five percent (5%) will be deducted and
retained by the City, until at the expiration of 35 days after the acceptance of the
Work by the City Council, or as prescribed by law, the amount deducted from the
final estimate and retained by the City will be processed for payment to the
Contractor, except for such amounts as are required by law to be withheld by
properly executed and filed notices to stop payment, or as may be authorized by
the Contract to be further retained.

If in the opinion of the Engineer the Work progress is not acceptable, the City
may deduct and retain 10% from each progress payment. After 50% of the Work
has been completed and if progress on the Work is satisfactory, the total
retention held may be limited to 10% of the first half of the total contract price.
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Acceptance of any progress payment accompanying any estimate without written
protest shall be an acknowledgement by the Contractor that the number of
accumulated contract days shown on the associated statement of working days
is correct. Progress payments made by the City to the Contractor after the
completion date of the Contract shall not constitute a waiver of liquidated
damages.

Partial payments made after the Contract completion date will reflect the amount
withheld for liquidated damages as require by Section 6-9, “Liquidated
Damages.” Any such partial payments made to the Contractor, or its securities,
will not constitute a waiver of the City’s liquidated damages.

. The final payment of five percent (5%) of the value of work done under this
Contract retained by the City, if unencumbered, shall be made within sixty (60)
calendar days after the date of completion of the work, provided however, that in
the event of a dispute between the City and the Contractor, the City may withhold
from the final payment an amount not to exceed one hundred and fifty percent
(150%) of the disputed amount. Completion means any of the following as
provided by Public Contract Code section 7107:

a. The occupation, beneficial use, and enjoyment of a work of improvement,
excluding any operation only for testing, startup, or commissioning, by the
public agency, or its agent, accompanied by cessation of labor on the work of
improvement.

b. The acceptance by the public agency, or its agent, or the work of
improvement.

c. After the commencement of a work of improvement, a cessation of labor on
the work of improvement for a continuous period of 100 calendar days or
more, due to factors beyond the control of the Contractor.

d. After the commencement of a work of improvement, a cessation of labor on
the work of improvement for a continuous period of 30 calendar days or more,
if the public agency files for record a notice of cessation or a notice of
completion.

. This Contract is subject to the provisions of Public Contract Code section 7107.

a. For purposes of this Contract, the acceptance by the City means acceptance
made only by an action of the governing body of the City in session.
Acceptance by Contractor of said final payment shall constitute a waiver of all
claims against the City arising from this Contract.

. The City shall, after the satisfactory completion of the work, make a final estimate
of the amount of Work done thereunder and the value of said work, and the City
shall pay the entire sum so found to be due after deduction therefrom all previous
payments and all amounts to be retained under the provisions of the Contract
Documents, provided that a release of liens and claims has been received from
the Contractor pursuant to Civil Code Section 3262. All prior partial estimates
and payments shall be subject to correction in the final estimate and payment.
The final payment shall not be due and payable until the expiration of thirty-five
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(35) calendar days from the date of acceptance of the work by the City, which
acceptance shall be by formal action of the City Council.

a. No certificate given or payments made under the Contract, except the final
certificate or final payment shall be evidence of the performance of the
Contract, either wholly or in part, and no payment shall be construed to be an
acceptance of any defective work or improper materials.

5. Neither Final Payment nor any final release of retention will become due until the
Contractor submits to the Engineer:

a. An affidavit that payrolls, bills for materials and equipment, and other
indebtedness connected with the Work for which the City or the City’s
property might be responsible or encumbered, less amounts withheld by the
City, have been paid or otherwise satisfied;

b. A certificate evidencing that insurance required by the Contract Documents to
remain in force after Final Payment is currently in effect and will not be
canceled or allowed to expire until at least 30-day prior written notice has
been given to the Engineer;

c. Consent of Surety to Final Payment; and

d. If required by the Engineer, other data establishing payment or satisfaction of
obligations, such as receipts, releases and waiver of liens, claims, security
interests or encumbrances arising out of the Contract Documents. If a
Subcontractor refused to furnish a release or waiver required by the City, the
Contractor may furnish a bond satisfactory to the City to indemnify the City
against such lien; and

e. The Contractor has completed the Work, and provided the required record
drawings, operation manuals, test reports, warranty documentation, and all
other required documents as determined by the City.

9-3.2.1 Application for Progress Payment
Add the following subsection:

By the 10" day of each month, the Contractor shall prepare and submit to the Engineer
a partial payment estimate that identifies acceptable Work performed during the
previous month, or since the last partial payment estimate was submitted. If requested
by the Engineer, the Contractor shall provide such additional data as may be required to
support the payment estimate. Such data may include satisfactory evidence of payment
for equipment, materials, labor including payments to subcontractors and suppliers.

The Contractor shall use the format required by the City for the application for progress
payment. An electronic copy of the invoice form is available from the Engineer upon
request.

Any payment request that is disputed or determined to be improper will be returned to
the Contractor no later than 10 calendar days from receipt accompanied by
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documentation by the Engineer describing the reason(s) which the payment request is
not proper.

The City will not pay progress or partial payments until the Contractor has submitted to
the Engineer an updated schedule. It is the Contractor’s sole responsibility to prepare
and submit the schedule update.

9-3.2.2 Amount of Progress Payment
Add the following subsection:

Once an undisputed and properly submitted application for payment is received by the
Contractor, payment shall be made within thirty (30) days of approval of the estimate.
The City will pay the Contractor for Work performed, including payment for any stored
materials, through the period covered by the application for payment, less retention as
set forth in the Contract Documents.

9-3.2.3 Withholding of Payment
Add the following subsection:

The Engineer may withhold payment on account of an application for payment to the
extent necessary to protect the City from loss or additional unwanted expenses due to
the following:

a) Defective or incomplete Work not remedied;
b) A deductive change order;

c) Third party claims filed or reasonable evidence indicating probable filing of
claims;

d) Damage to the City or a Separate Contractor caused by the Contractor or
neglect to the extent not covered by insurance;

e) Reasonable evidence that the Work will not be completed within the Contract
Time due to inexcusable delay, and that the unpaid balance of the Contract Price
would not be adequate to cover Liquidated Damages for the anticipated or actual
unexcused delay;

f) The persistent failure by the Contractor to perform Work in accordance with the
Contract Documents, including failure to maintain the progress of the Work in
accordance with the schedule. Persistent failure to maintain the progress of the
Work means that for a period of 2 consecutive months following a written notice
from the Engineer, you fail to correct a behind-schedule condition at a rate that
would reasonably indicate that you will finish the Project on schedule;

g) Disregard of authority of the Engineer or the laws of any public body having
jurisdiction;

h) Stop notices, wage orders, or the withholding required by Applicable Law;
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When all the above reasons for withholding payment are removed, payment will be
made for amounts previously withheld on the next progress payment or final payment.
Prior to any withholding pursuant to this section, the Engineer may meet with the
Contractor to discuss potential withholding, and attempt in good faith to resolve such
issues without the need for withholding.

9-3.2.3 Waiver of Claims at Final Payment
Add the following subsection

The Contractor’s acceptance of Final Payment constitutes a waiver of affirmative Claims
by the Contractor, except those previously made in writing and identified as unsettled at
the time of Final Payment, which are expressly reserved by the Contractor from
operation of its Release of Claims pursuant to Public Contract Code Section 7100 or
Applicable Law.

9-3.3 Delivered Materials

9-3.3.1 Payment for Stored Materials
Add the following subsection:

The Contractor may request payment for materials and equipment which will be
incorporated into the Work and are delivered to the Project or stored in or near the Site
which meet the following requirements:

a) The material or equipment meets the Contact requirements and all required test
results and certifications have been provided to the Engineer.

b) The materials are only non-perishable items and shall not include landscape
planting materials.

c) Material cost must be evidenced by the manufacturer’s paid invoice bearing the
statement that the Contractor has paid all previous invoices.

d) The payment for stored materials on hand shall not exceed the invoice price or
60% of the bid prices for the pay items into which the materials are to be
incorporated, whichever is less unless otherwise approved by the Engineer.

e) The Contractor shall provide the Engineer, upon request and prior to any partial
payment, documentation which transfers absolute legal title to such materials to
the City conditional only upon receipt of Final Payment. Neither such transfer of
title nor any partial payment shall constitute acceptance by the City of the
materials, nor void the right to reject materials subsequently found to be
unsatisfactory in accordance with 4-1, “Materials and Workmanship” or in any
way relieve the Contractor of any obligation arising under the Contract
Documents.

f) The payments for stored materials are subject to retention as set forth in Section
9-3.2, “Partial and Final Payment”.
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g) The Contractor shall assume all risks associated with the loss or damage to the
stored products for which payment has been received or not.

h) Equipment and material shall be stored in accordance with the manufacturer’s
recommendations. The stored products shall be in a form ready for installation.
The City will not pay for raw materials or parts and pieces of equipment.

i) Any and all surplus materials that are not incorporated into the Work will become
the Contractor’s property of no additional cost to the City and shall be removed
from the site at the Contractor's expense with no additional cost to the City.

J) Payment for materials on hand shall not be included when determining the
percentage of Work Completed.

9-3.3.2 Payment for Stored Materials Off-Site

a) The City reserves the right to refuse approval for payment for any equipment and
materials suitably stored off-site in its sole discretion, regardless of whether all
conditions set herein have been met.

b) Payment for materials and equipment delivered and stored off-site shall be
contingent upon the Contractors compliance with the storage and protective
maintenance requirements set forth in the Contract Documents and all other
requirements necessary to preserve equipment warranties from the benefit of the
City.

c) The costs associated with the delivery to and storage at an off-site facility shall
be borne by the Contractor regardless of the Engineer’s approval to deliver and
store the materials.

d) Material and equipment shall be clearly marked and identified as being
specifically fabricated, produced and reserved for use on the Project.

9-34 Mobilization
Add the following:

Mobilization consists of all work necessary for the movement of personnel, equipment,
supplies and incidentals to and from the Site for establishment of all offices, buildings,
storage yards, and other facilities necessary for the Work, and for all other work and
operations which will be performed prior to the beginning of work, those works items not
directly attributed to any specific bid item, and those work items after completion of the
Work on the various contract items on site.

The Contractor shall properly design the Project parameters to incorporate construction
mobility for moving on and off the Site in a manner that limits disturbance to the
surrounding residences, businesses and any other persons. This includes the
designated staging areas, loading areas, and assemblage areas. The Contractor must
consider and address access rights of the public at all times by preparing a “mobilization
plan” that will describe and govern mobilization activities.
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The complete dismantling and removal of the Contractors properties, temporary
facilities, equipment, materials, construction waste and personal at the Site, sometimes
referred to as demobilization, shall be included in the payment for “Mobilization”.

9-34.1 Payment
Add the following subsection:

Payment for “Mobilization” shall be measured and paid for on a lump sum basis and
shall include full compensation for furnishing all labor, materials, equipment, tools, and
incidentals necessary to complete the work. Payment shall include but not limited to;
contract bonds, insurance, field office’s & facilities, temporary utility services, project
signs, preparation of construction schedules, moving and removing of equipment,
preparation of submittals, preparation of operation and maintenance manuals,
preparation of warranties and demobilization.

If the bid item for mobilization exceeds 5% of the total Contract amount, any such
amount above the 5% of the total Contract amount, will be paid as part of the final
payment. If a separate bid item for mobilization is not provided in the bid schedule, the
payment for mobilization shall be included in the various bid items.

9-3.6 Proposal Pay Items
Add the following subsection:

Only items in the Proposal are Pay Items. Other specification items will be complied
with; however, their measurement and payment provisions are hereby deleted.

The price bid shall cover all work required by the contract documents. All costs in
connection with the proper and successful completion of work, including furnishing all
materials, equipment, supplies, and appurtenances; providing all construction plant
openings, tools, all taxes and performing all necessary labor and supervision to fully
complete the work, shall be included in the unit and lump sum prices bid. All work not
specifically set forth as a pay item in the Proposal shall be considered a subsidiary
obligation of the Contractor and all costs in connection therewith shall be included in the
prices bid.

Work that is subsidiary to Proposal Pay Items includes, but not limited to, removal of
waste material from the site, all disposal fees, replacement of damaged private
property, damaged pavement markings, markers and/or striping outside of work limits,
damaged landscaping and irrigation systems, clean up and all other work required to
complete the project and restore the areas of construction to their preconstruction
condition.

9-4 WAIVER OF CLAIMS
Add the following subsection:

The Contractors acceptance of the Final Payment of undisputed Contract amounts
released the City, the Engineer, and any Consultants acting as the City’s agent, from all
claims and all liability to the Contractor fall all things done or furnished in connection
with the Work, and every act of the City and others relating to or arising out of the Work
and related to those undisputed amounts. No payment, however, final or otherwise, will
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release the Contractor and the Surety from obligations under the Contract and the
Performance Bond, Payment Bond and any other bonds and warranties as herein
provided.
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PART 2

CONSTRUCTION MATERIALS
Is amended as follows:

SECTION 201 - CONCRETE, MORTAR AND RELATED MATERIALS
201-2 REINFORCEMENT FOR CONCRETE
201-2.2 Steel Reinforcement

201-2.2.3 Welded Wire Reinforcement
Add the following:

Welded wire mesh reinforcement shall be 6” x 6” square, 10 gauge.
201-3 EXPANSION JOINT FILLER AND JOINT SEALANTS

201-3.1 General
Add the following:

Use of joint sealants over joint fillers shall be approved by the Engineer prior to
installation.

201-3.2 Premolded Joint Filler
Add the following:

Premolded joint filler shall be preformed expansion joint filler (Bituminous) per ASTM
D994. Joint filler shall be 3/8” thick for sidewalks and walkways. Filler shall be installed
4" below concrete finish surface.

201-3.3 Polystyrene Joint Filler
Add the following:

Polystyrene joint filler is not permitted for use in sidewalks, walkways or concrete
pavements. Polystyrene joint filler may be used to separate concrete from posts,
columns, vault boxes, and circular objects whose radius is small enough to prohibit the
use of a premolded joint filler.

SECTION 203 - BITUMINOUS MATERIALS
203-1 PAVING ASPHALT
203-1.6 Measurement and Payment

Paving asphalt shall be included in the unit price bid for the major items or work
requiring the usage of paving asphalt including but not limited to; asphalt concrete
mixtures, rubberized asphalt concrete mixtures, asphalt rubber aggregate membranes,
seal coats, tack coats, etc.
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203-5 SLURRY SEAL

203-5.6 Rubber Polymer Modified Slurry (RPMS)
Add the following section.

203-5.6.1 General

Rubber polymer modified slurry (RPMS) is a crumb rubber asphalt slurry seal surface
treatment. RPMS shall be a stable mixture of asphaltic emulsion, mineral aggregate,
set-control additives, specially produced and graded crumb rubber, polymer, mineral
fillers, carbon black, and water. The materials for RPMS shall conform to Section 203-
5.6 and these specifications. Mixing and spreading of RPMS shall be as described in
Section 302-4 and Section 302-14.

203-5.6.2 Materials

The components of RPMS immediately prior to the mixing shall conform to the
following:

1. Asphaltic emulsion shall be a quick-set type and shall conform to the requirements
of CQS-1h and to the following requirements in accordance with the specified test
methods:

TABLE 203-5.6.2

Quality Tests Test Requirements

Emulsion

AASHTO T59 Residue after Distillation 60% min

ASTM D244

Residue

AASHTO T49 Penetration at 77°F (25°C) 40% - 90%

ASTM D2397

2. Quick setting Type CQS-1h Asphaltic Emulsion shall test positive for Particle Charge
when tested in accordance with the applicable ASTM test designation. If the Particle
Charge Test result is inconclusive, the asphaltic emulsion shall meet a pH
requirement of 6.7 maximum.

3. Water shall be potable and of such quality that the asphalt will not separate from the
emulsion before the application of slurry seal.

4. If necessary for workability, a set-control agent that will not adversely affect the
RPMS material may be added.

5. Polymer additive shall be SBR Latex or approved equal, which is added at a
minimum of 2 percent by weight of the asphaltic emulsion.

6. Crumb Rubber
a) Crumb rubber shall be ambient granulated or ground from whole passenger tires,
truck tires, or a combination only, in conformance with the requirements indicated
in Tables 203-5.6.2(A), 203-5.6.2(B), and 203-5.6.2(C).
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b)

f)

Un-curing or de-vulcanized rubber is not acceptable and may not be used.
Rubber tire buffing from either recapping or manufacturing processes may not be
used as a supplement to the crumb rubber mixture.
In order to remove steel and fabric, an initial separation stage which subjects the
rubber to freezing temperatures may be used.
The crumb rubber shall not be elongated or hair-like in shape and individual
particles shall not be greater than 1/20 of an inch in length.
The crumb rubber shall be free of contaminants including fiber, metal and mineral
matter within the following tolerances: the fiber content shall be less than 0.30%
by weight; the crumb rubber shall be free of metal particles. Metal imbedded in
rubber particles will not be allowed. The amount of mineral contaminants
allowed shall not exceed 0.10% by weight.
The crumb rubber shall be dry with a moisture content of less than 0.75%.
TABLE 203-5.6.2(A)
CRUMB RUBBER CHEMICAL PROPERTIES SPECIFICATION
Property Specification Limits
Specific Gravity 1.15+/-.05
Percent of Carbon Black 35.0 Maximum
Percent of Rubber Hydrocarbon 55.0 Maximum
Percent Ash 6.0 Maximum
Percent of Acetone Extract 10.0 Maximum
Percent of Chloroform Extract 3.0 Maximum
Percent Natural Rubber 40 Minimum

TABLE 203-5.6.2(B)
CRUMB RUBBER GRADATION REQUIREMENTS

Sieve Size Percent Passing
No. 30 100
No. 40 90-100
No. 50 75-85
No. 100 23-35
No. 200 0-10

TABLE 203-5.6.2(C)
TESTING METHODS FOR CRUMB RUBBER ANALYSIS

Property Test Method
Specific Gravity ASTM D1817
Carbon Black ASTM D297

Ash ASTM D297
Chloroform Extract ASTM D297
Natural/Synthetic Rubber ASTM D297

73



Sieve Analysis ASTM C136

1. Carbon black solution shall be non-ionic in charge and liquid in form. The carbon
black shall be compatible with the emulsion system, polymers and additives being
used and conform to the requirements indicated in Table 203-5.6.2(D) and ASTM D
1511.

TABLE 203-5.6.2(D)

Specification Tolerances
Total Solids 40-44
% Black by The Weight 35-37
Type Black Medium Furnace Color
Type Dispersing Non-ionic

2. Additives may be used to accelerate or retard the break-set of the RPMS. The use
of additives shall be in quantities specified in the mix design.

3. Mineral filler such as Portland Cement, hydrated lime, limestone dust, fly ash or
other approved filler meeting the requirements of ASTM D 242 shall be used if
required by the mix design and may be used to facilitate set times as needed. Any
cement used shall be considered as part of the dry aggregate weight for mix design
purposes.

4. The mineral aggregate used shall be the type and grade specified for the particular
type of RPMS. The aggregate shall be manufactured crushed stone such as
granite, slang, limestone, chat, or other high quality aggregate, or combination
thereof. Aggregate shall consist of rock dust except that 100 percent of any
aggregate of combination of aggregates, larger than the No. 50 sieve size, used in
the mix shall be obtained by crushing rock. The material shall be free from
vegetable matter and other deleterious substances. Aggregate shall be free of
caked lumps and oversized particles. The aggregate shall also conform to the
following requirements in Table 203-5.6.2(E).

TABLE 203-5.6.2(E)

Test California Test Requirements
Sand Equivalent 217 45 min.
Durability Index 229 55 min.

203-5.6.3  Composition and Grading

1. The percentage composition by weight of the aggregate shall conform to the
requirements indicated in Table 203-5.6.3(A) when determined by California Test
202, modified by California Test 105 when there is a difference in specific gravity of
0.20 or more between blends of different aggregates.

TABLE 203-5.6.3(A)
TYPE | SLURRY SEAL GRADATION

Sieve Size Percentage Passing Stockpile Tolerance
No. 4 100 +/-5%
No. 8 90-100 +/-5%
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2.

4.

No. 16 65-90 +/-5%

No. 30 40-60 +/-5%
No. 50 25-42 +/-4%
No. 200 10-20 +/-2%

The job mix (target) gradation shall be within the gradation band for the desired type.
After the target gradation has been submitted, the percent passing each sieve shall
not vary be more than the stockpile tolerance.

The aggregate will be accepted at the Site or stockpile. The stockpile shall be
accepted based on five gradation tests according to California Test 202, modified by
California Test 105 when there is a difference in specific gravity of 0.2 or more
between blends of different aggregates. If the average of the 5 tests is within the
gradation tolerances, then the material will be accepted. If the test shows the
material to be out, the Contractor may choose to remove the material or blend other
aggregates with the stockpile material to bring it into compliance with these
specifications. Materials used in blending shall meet the quality test before blending
and shall be blended in a manner to produce a consistent gradation.

When the results of either the Aggregate Grading or the Sand Equivalent test do not
conform to the requirements specified, the aggregate shall be removed. However, if
requested in writing by the Contractor and approved by the Engineer, the aggregate
may be used and the Contractor shall pay to the agency $1.75 per ton for such
aggregate left in place. No single aggregate grading or sand equivalent tests shall
represent more than 300 tons or one day’s production, whichever is smaller.

203-5.6.4  Mix Design

1.

Before work begins, the Contractor at its expense shall submit, for the Engineer’s
approval, laboratory reports of mix design performed in accordance with the tests
identified in Table 203-5.6.4(A), utilizing the specific materials to be used on the
project. The design shall be prepared by a laboratory experienced in designing
rubber asphalt slurry-seal surface treatments. After the mix design is approved, no
substitution shall be made unless approved by the Engineer. The proposed rubber
asphalt slurry-seal surface treatment mix design shall verify compatibility of the
aggregate, emulsion, mineral filler, set-control additive and rubber blend.

TABLE 203-5.6.4(A)

Test Description Specification

ISSA T-106 Slurry Seal Consistency Pass

ISSA TB-109 Excess Asphalt 50 grams/square foot max.
ISSA TB-100 The Wet Track Abrasion 50 grams/square foot max.

(Type 1)
ISSA TB-113 Mixing Time Controllable to 150 seconds
minimum

ISSA TB-114 The Wet Stripping Pass
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2. The Mixing Time test shall be done at the highest temperatures expected during
construction. The original lab report shall be signed by the laboratory that performed
the mix design and shall show the results of tests on individual materials. The report
shall clearly show the proportions of aggregate, mineral filler (min. and max.), water
(min. and max.), additive(s) (usage), asphalt emulsion and asphalt rubber blend
based on the dry weight of the aggregate.

3. Component materials used in the mix design shall be representative of the materials
proposed by the Contractor. The percentage of each individual material required
shall be shown in the laboratory report. Adjustments may be required during the
construction, based on field conditions.

4. The component materials shall be within the following limits:

a) Residual Asphalt Type I, 10%-16% based on dry weight of aggregate.

b) Crumb Rubber, the crumb rubber will be added to the Rubberized Slurry mix at a
rate of 5% by volume to the asphalt cement.

c) Polymer, Polymer Additive shall be added at 2% of finished emulsion.

d) Carbon Black, Carbon Black shall be added at 1.3% to 2% of the finished
emulsion.

e) Mineral Filler, 0.5% - 2.0% (if required by mix design) based on dry weight of
aggregate.

f) Additives, as needed.

g) Water, as needed to achieve proper mix consistency. (Total mix liquids, should
not exceed the loose aggregate voids).

203-6 ASPHALT CONCRETE
203-6.4 Asphalt Concrete Mixtures

203-6.4.1 Class and Grade
Add the following:

Asphalt concrete shall conform to the following aggregate gradation and performance
grade of paving asphalt. Maximum amount of reclaimed asphalt pavement (RAP)
permissible for asphalt concrete that is used for patching shall be 15%. Asphalt
concrete used for overlays shall not contain any RAP.

Asphalt Patching* B&C2 (PG 64-10)
Asphalt Overlays Cc2 (PG 64-10)

*The top 1 72" of asphalt shall be Type C2 mix for residential streets that will not receive
a final surface treatment within the Project. The top 2” of asphalt shall be Type C2 mix
for non-residential streets that will not receive a final surface treatment with the Project.
Type B mix may be used for the entire patch, provided the street will receive a final
surface treatment. See attached Contract Exhibits for limits of work per street within the
Project.

Asphalt patching within streets that will receive a surface treatment, such as slurry seal
or an asphalt overlay shall have the entire patch placed with Type B asphalt mix.
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A minimum of five (5) working days prior to the paving operation, the Contractor shall
submit to the Engineer the pavement supplier’s certification of gradation and oil content
for the asphalt concrete to be used for this Contract.

203-9 Sealcoat — Asphalt Based
Add the following:

203-9.3 Material

Sealcoat material shall be Polymer-Modified MasterSeal as manufactured by Seal
Master or approved equal. Material shall conform to the following:

Polymer modified, clay-stabilized, mineral filled asphalt emulsion sealcoat
Designed for protecting, renewing and beautifying asphalt pavement surfaces
Protects pavement against weather, UV rays, and environmental distress
Designed to mixed on-site with silica sand or other approved aggregate
Applied to properly cleaned asphalt surface by spray, brush or squeegee
Non-volatiles (%): 43% Min.

Ash content of non-volatiles (%): 42% Min.

Specific Gravity @ 25°F: 1.12 Min.

Drying Time: 8 hours Max.

10. Adhesion & resistance to water: No penetration or loss of adhesion

11. Resistance to heat: No blistering or sagging

12. Flexibility: No cracking or flaking

13. Resistance to impact: No chipping, Flaking or Cracking

CoNoOhRWNE

Polymer-Modified MasterSeal (PMM) shall be delivered to the site pre-mixed in
accordance with the following mix design per 100 gallons:

Sand (40 to 70 mesh AFS fineness gradation).......... 200-400 Ibs.

SECTION 211 - MATERIAL TESTS

211-1 COMPACTION TEST

211-1.1 Laboratory Maximum Density
Revised with respect to methods used to read as follows:

Compaction tests will be performed in accordance with ASTM D1557, or California Test
Method No. 216.

211-1.2 Field Density
Delete and replace with the following:

Field density of soil shall be by ASTM Methods D1556 (Sand Cone), D2922 (Nuclear
Gauge), or California Test Methods 216 (Sand Cone) or 231 (Nuclear Gauge).

SECTION 213 - ENGINEERING GEOSYNTHETICS
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213-4 PAVING FABRIC
Delete this section and replace with the following:

Paving fabric shall be an engineered nonwoven pavement interlayer comprised of high
strength fiberglass and polyester fibers conforming to ASTM D7239. Paving fabric
material shall be: TruPave Engineered Paving Mat, as manufactured by Tencate or an
approved equal. Paving fabric shall meet the following physical properties table and the
additional material specifications below.

Paving Fabric Material Properties

Mechanical Roll Value AIfiFI)Ire]ZIt
Properties Test Method Unit Nomi Tensile
ominal Max
Strength
Tensile Strength (MD) ASTM D5035 80 3 > 180
Tensile Strength (CD) ASTM D5035 70 -- >180
Elongation @ max load ASTM D5035 <5 -
Asphalt Retention ASTM D6140 0.18 (0.82) --
Melting Point ASTM D276 - > 446 (> 230)
Mass/Unit Area ASTM D5261 4.1 (136.6) 4.4 (146.3)

Material must be made available in up 12 % -foot widths. This will prevent delays during
the paving operation.

Material must have a proven performance record. Proof shall consist of a list of
agencies that have used the material in California and found it to be suitable for use as
an interlayer. Material shall have been used in projects for a minimum of the past 5
years in California. The material shall have a proven record that it can be recycled and
milled via written documentation from milling Contractors and recycling facilities. |If
requested, a copy shall be provided to the City.

The pavement fabric shall be stored in accordance to the manufacturer's
recommendations. The Pavement fabric shall be installed in accordance with the

manufacturer's specifications and this specification. A copy of the manufacturer's
specifications shall be provided to the City for review.

SECTION 214 - TRAFFIC STRIPING, CURB AND PAVEMENT
MARKINGS, AND PAVEMENT MARKERS

214-4 PAINT FOR STRIPING AND MARKINGS
214-4.1 General

Delete Table 214-4.1and replace with the following:
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Paint Specifications

Paint type Color Specification
Waterborne traffic line, Type 1 White, Yellow, State Specification
(Rapid Dry) and Black PTWB-01R2
Acetone-Based White, Yellow, State Specification

and Black PT-150VOC(A)

Waterborne traffic line for the Blue, Red, and | Federal Specification
international symbol of accessibility Green TT-P-1952E
and other curb markings

All roadway striping and pavement legends shall be thermoplastic, with the exception of
Town Center Community Park parking lot, as specified in Section 214-5.

All striping and handicap symbols for Town Center Community Park parking lot shall
receive 2 coats of paint. Pavement legends and stop bars within Town Center
Community Park shall be thermoplastic.

214-5 THERMOPLASTIC MATERIAL FOR TRAFFIC STRIPING AND
MARKINGS.

214-5.1 General
Add the following:

All roadway striping for this project shall meet the specifications for extruded
thermoplastic.

SECTION 215 - SITE FURNISHINGS
Add the following section:

215-1 ROADWAY AND SIDEWALK FURNISHINGS

215-1.1 Truncated Domes

Truncated domes for pedestrian ramps shall be 36" x 48" cast in place, 2-piece
replaceable units, wet-set into concrete ramps and installed per manufacturers
recommendations.

All truncated domes shall be Federal Yellow #33538.

Approved Truncated Dome Manufacturers are listed below:

Armor-Tile: Model No. ADA-C-3648 or ADA-C-2436
www.Armor-tile.com

ADA Tile: Model No. 3648REP or 3436REP
www.adatile.com
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PART 3

CONSTRUCTION METHODS
Is amended as follows:

SECTION 300 EARTHWORK
Is amended as follows:

300-1 CLEARING AND GRUBBING

300-1.1 General
Add the following:

It is the intent of this specification to provide for the complete removal and disposal of all

obstructions and objectionable materials not specifically provided for elsewhere in the
plans and specifications in order to complete all work as shown on the plans

300-1.3 Removal and Disposal of Materials
Add the following paragraph:

No surplus material shall be disposed of within the right-of-way. The Contractor shall
make arrangements to dispose of all surplus material off site and shall make every
attempt to recycle the material and avoid dumping the material in a landfill. Upon
request of the City, the Contractor shall show written documentation of the material
disposal quantity and location.

300-1.3.2 Requirements

a) Bituminous Pavement
Revise the second sentence of the first paragraph as follows:

Removal of bituminous pavement shall be along saw cut lines or by cold milling.
C) Concrete Curb, Walk, Gutters, Cross Gutters, Driveways and Alley
Intersections

Revise the third sentence of the first paragraph as follows:

Removal of cross gutters, sidewalks and curbs and gutters shall be along existing
control joints or expansion joints unless otherwise approved.

300-1.4 Payment
Delete the first paragraph and replace with the following:

Payment for “Clearing and Grubbing” shall be included in applicable bid items.

SECTION 302 - ROADWAY SURFACING
302-1 COLD MILLING OF EXISTING PAVEMENT

302-1.1 General
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Add the following:

Cold Milling shall be 90 degrees or be trimmed to ensure 90 degree angles by milling
perpendicular to the cut on all sides of the cold milled area. Construction equipment
with a small front end cold milling attachment must be on site to ensure all edges cold
milling are at 90 degree angles.

Asphalt concrete cold milling material shall be picked up and hauled off-site by the
Contractor to a verified facility for recycling. Any cold milling material containing any
combination of dirt, aggregate base, pavement fabric and asphalt concrete shall be
disposed of to a landfill. Immediately following the cold milling operations, the street
shall be swept clean by a mechanically driven sweeper such that no loose material is
left. Sweeping shall be performed by a mechanically driven street sweeper with a self-
contained material storage hopper and have the ability to spray water to reduce dust. A
skid steer sweeper does not meet this specification as the sole street sweeper, however
may be utilized in addition to a street sweeper.

Cold milling sections and asphalt patching areas may contain a combination of asphalt
concrete and aggregate base material due to varying sections of asphalt pavement.

Sidewalks, gutters and streets must be swept at the end of each day from all cold
milling material and other construction debris.

302-1.12 Payment
Amend as follows:

Unit price bid for all cold milling operations shall be included in the unit price bid for
“Asphalt Patching” and shall include full compensation for furnishing all labor,
materials, tools, equipment, milling, trimming cuts, removal, disposal, sweeping, and all
related and appurtenant work. Unit price shall also include all labor and materials to
remove existing asphalt and/or concrete around manholes, valves and other surface
improvements (driveways, gutters, cross gutters, etc...) to provide a neat clean surface.

Payment for “Cold Milling (Edge Grind)” shall be measured and paid for at the
contract unit price bid per linear foot at the width and depth as noted in the Bid
Schedule and Contract Exhibits.

Payment for “Cold Milling (Header Cut)” shall be measured and paid for at the
contract unit price bid per square foot at the distance and depth as noted in the Bid
Schedule and Contract Exhibits.

302-3 PREPARATORY ROADWAY SURFACING WORK
Add the following subsection:

302-3.1 General

Prior to any roadway surfacing work (asphalt overlay and slurry seal), the Contractor
shall complete all necessary preparation and repair work required in this section. The
Contractor shall field investigate all streets included in the Contract for resurfacing in
order to familiarize themselves and properly identify all weed removal & abatement, tree

81



trimming prior to the resurfacing work.
302-3.2 Weed Removal & Abatement

The Contractor shall spray all existing weeds/grasses within the roadway, along all
gutters and cross gutters, with an approved weed/grass killing herbicide. Herbicide
shall be applied in 2 separate applications, 4-weeks and 2-weeks prior to the roadway
surfacing work. All remaining weeds/grasses shall then be physically or mechanically
removed 1 week in advance of the roadway surfacing work to ensure full removal of all
weeds/grasses.

302-3.3 Tree Trimming

The Contractor shall trim all trees overhanging within the City right-of-way to provide a
14’ tall vertical clearance above the roadway and 8" above sidewalks 1 week in advance
of the roadway surface treatment.

302-3.4 Striping Removal

The Contractor shall remove all thermoplastic and painted striping, pavement markings
and pavement markers prior to the application of a slurry seal.

Payment shall be included in the unit price bid for “Striping Removal”.
302-3.5 Payment

Payment for “Preparatory Roadway Surfacing Work” shall be measured and paid for
on a lump sum basis. Payment shall include all labor, equipment, materials, tools and
incidentals necessary to perform the work as described in this Section.

302-4 SLURRY SEAL SURFACING

302-4.1 General
Add the following:

A phasing plan shall be submitted to the City for review and approval seven (7) calendar
days in advance of placement of slurry. Slurry sealing shall be phased in a way such
that adjacent streets can be utilized for resident parking. Depending on access
restrictions due to the work, a detour plan may be required to provide adequate access.

Any slurry seal that has been placed on manholes, valves, street monument covers and
other utility covers shall be removed and cleaned after completion of the slurry seal.

Contractor shall predetermine, field locate and measure all existing striping prior to the
placement of any slurry seal surfacing. Contractor shall not place temporary markers
on existing pavement prior to the placement of slurry seals to provide the Contractor's
forces an identifying marker for the placement of temporary pavement markers. Should
the Contractor fail to conform to this requirement, the Contractor at their sole expense
shall remove the temporary pavement markers and repair the slurry seal to the
satisfaction of the City.

82



302-4.12 Rubber Polymer Modified Slurry (RPMS)

Add the following section.

302-4.12.1 Mixing

302-4.12.1.1 General

1.

Proportioning equipment of equal capacity to that described herein will be
considered by the City prior to time of award.

The rubberized asphalt slurry surfacing shall be mixed in a continuous, twin
shaft, multi-paddle pugmill mixer. The pugmill shall be equipped with a
hydraulically controlled steel pugmill gate for positive discharge operations. No
dripping slurry will be allowed.

Each Rubberized Slurry surfacing unit shall be equipped with independent
storage capabilities for the aggregate, emulsion, crumb rubber, polymer, set-
control additives and the carbon black.

Each Rubberized Slurry surfacing unit shall be equipped with a unit designed to
store and deliver the various required materials to a twin-shafted, multi-paddle
pugmill with a computer controlled automatic sequencing system that initiates
each material delivery at the precise moment necessary to insure proper
proportioning.

Aggregates, asphaltic emulsion, water, polymers, additives, including set-control
agent, if used, and crumb rubber shall be proportioned by volume utilizing the
mix design approved by the Engineer. If more than one kind of aggregate is
used, the correct amount of each kind of aggregate to produce the required
grading shall be proportioned separately, prior to the other materials of the
mixture, in a manner that will result in a uniform and homogenous blend.

Asphaltic emulsion shall be added at a rate within the ranges identified in Table
302-4.12.1(A) of percent by weight of the dry aggregate. The exact weight will
be determined by the mix design and the asphalt solids content of the asphaltic
emulsion furnished.

TABLE 302-4.12.1(A)

Type of Aggregate Range

Type | 17-20%

. The Aggregate shall be proportioned by a belt feeder operated with an adjustable

cutoff gate. The height of the gate opening shall be readily determinable. The
emulsion shall be introduced into the mixer by a positive displacement pump.
Water shall be introduced into the mixer through an adjustable multi-spray
pugmill bar; water volume shall be displayed by an electric digital meter
registering in gallons delivered.

. The aggregate belt feeder shall deliver aggregate to the pugmill mixed with such

volumetric consistency that the deviation for any individual aggregate delivery
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rate check-run shall be within 2.0 percent of the mathematical average of 3 runs
of at least 300 gallons each in duration.

. The bitumen ratio (pounds of asphalt per 100 pounds of dry aggregates) shall not
vary more than 1.5-pounds of asphalt above or 0.6-pounds of asphalt below the
amount designated by the mix design and approved by the Engineer.

. The polymer additive and the carbon black shall be delivered to the mixer in the
relative proportions required by means of a common shaft, dual pump system.
The polymer additive and the carbon black flow rates shall be independently
adjustable by means of diaphragm valves and shall be sequenced through the
computer controlled auto-sequencing system. The polymer additive and the
carbon black shall be blended and mixed prior to their introduction into the
pugmill. Introduction into the twin-shafted pugmill shall be done through an
injection system, which delivers the blended material to the apex of each mixing
shaft immediately prior to the introduction of the asphalt emulsion. The polymer
additive and the carbon black delivery system shall each be equipped with digital
electronic flow metering devices that can read in gallons per minute.

. The crumb rubber delivery system shall be equipped with an air suspension unit
designed to prevent clumping or bridging of the rubber material. The air
discharges shall be sequenced to avoid over-suspension of the rubber. The
rubber shall be delivered to the pugmill by a hydraulically driven auger and shall
be initiated through the computer controlled auto-sequencing system.

. The emulsion shall be introduced into the mixer by a positive displacement
pump. The emulsion storage shall be equipped with a device which will
automatically shut down the power to the emulsion pump and aggregate belt
feeder when the level of stored emulsion is lowered to within two inches of the
suction line.

. A temperature-indicating device shall be installed in the emulsion storage tank at
the pump suction level.

. The aggregate shall be proportioned using a belt feeder operated with an
adjustable cutoff gate. The height of the gate opening shall be readily
determinable.

. The aggregate feeder shall be directly connected to the drive on the emulsion
pump. The drive shaft of the aggregate feeder shall be equipped with an
electronic digital belt. The belt delivering the aggregate to the pugmill shall be
equipped with a device to monitor the depth of the aggregate being delivered to
the pugmill. The device for monitoring depth of aggregate shall automatically
shut down the power to the aggregate belt feeder whenever the depth of
aggregate is less than 70 percent of the target depth of flow. An additional
device shall monitor movement of the aggregate belt by detecting revolutions of
the belt feeder. The devices for monitoring no flow or belt movement, as the
case may be, shall automatically shut down the power to the aggregate belt
when the aggregate belt movement is interrupted. To avoid shutdown caused by
normal fluctuations in delivery rates, a delay of three seconds between sensing
less than desirable storage levels of aggregate or emulsion shall be permitted.
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10.Water delivery shall be adjusted through a diaphragm valve. Water flow rate

shall be electronically displayed through a digital meter.

11.Set control additive flow rate shall be electronically displayed through a digital

meter.

12.The mixer unit shall not be operated unless all electronic display and revolution

counters are in good working condition and functioning and all metal guards are
in place. All indicators required by these specifications shall be operational at all
times.

13.For each working crew, the Contractor shall have two fully operational mixers

and one standby mixer for use at the project site at all times.

302-4.12.2 Application

302-4.12.2.1 General

1.

The Work shall consist of mixing asphaltic emulsions, aggregate, set-control
additives, specially produced and graded crumb rubber, and water and spreading
the mixture on the pavement where shown marked out in the field, as specified in
these special provisions, and as directed by the Engineer.

Application rates shall be as follows:

a) Type | RPMS: Minimum 8 pounds per square yard, maximum 10
pounds per square yard based on dry aggregate weight.

302-4.12.2.2 Spreading

1.

Pre-wetting of streets will not be required unless streets are subject to high
temperatures and/or dust.

The complete mixture, after addition of water and any set-control agent used,
shall be such that the mixture has proper workability and (a) will permit traffic flow
without pilot-car-assisted traffic on the slurry seal within one hour after placement
(at 78°F) without the occurrence of bleeding separation or other distress, and (b)
will prevent development of bleeding, excessive raveling, separation or other
distress within 7 days after placing the rubberized asphalt surfacing.

The rubberized asphalt slurry mixture shall be spread by means of a controlled
spreader box. The spreader box shall be capable of spreading traffic lane width
and shall have strips of flexible rubber belting or similar material on each side of
the spreader box and in contact with the pavement to positively prevent loss of
slurry from the ends of the box. Spreader boxes shall be equipped with
reversible motor-driven augers when placing the material. Rear flexible strike-off
blades shall make close contact with the pavement, and shall be capable of
being adjusted to the various crown shapes so as to apply a uniform surfacing
coat. Flexible drags, to be attached to the rear of the spreader box, shall be
provided as directed by the Engineer. Drags and strike-off blades (rubbers) shall
be cleaned daily if problems with cleanliness and longitudinal scouring occur.
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The spreader box shall be clean, free of all slurry and emulsion at the start of
each work shift.

302-4.12.2.3 Rolling

Pneumatic rolling is required on all streets. Rolling will commence as soon as the
RPMS has set sufficiently to prevent any material from adhering to the tires. The RPMS
surface shall be rolled by 2-5 times coverage, or as directed by the Engineer.
Pneumatic rollers shall be operated at a minimum tire pressure of 60 psi.

302-4.12.2.4 Measurement and Payment

Payment for “RPMS Slurry Seal” shall be made at the contract unit price bid per
square foot for the type specified in the Bid Schedule. Unit price bid shall include full
compensation for furnishing all labor, materials, tools, equipment, calibration,
scheduling, slurry and all related incidentals required to complete the work in place.
The Contractor shall present Weighmaster Certificates for the amount of such material
used and such material unused at the completion of the work.

The measurement of RPMS application rate shall be calculated by dividing the weight
obtained from Certified Weighmaster Certificates by the total area applied to the
specified streets. Any material applied above the maximum permitted application rate
will not be paid for.

The pay quantity for RPMS shall be the total square footage of asphalt covered within
the required application rate. Such price shall include full compensation for specified
surface preparation not included in other bid items, removals, sweeping, protection of
existing facilities, aggregate required in the mix design, placing the RPMS and final
sweeping.

302-4.12.2.5 Payment Reduction for Noncompliance

Payment to the Contractor will be reduced for failure of the field test samples to conform
to the WTAT Requirement Specified in Section 302-4.9.1.

If the average of all WTATs performed per mixer, per day, fails to conform to the
requirements specified in Section 302-4.9.1, the Contractor agrees that payment for the
Work represented by the failed tests shall be reduced as shown in Table 302-
4.11.1.2(A) or (B).

302-5 ASPHALT CONCRETE PAVEMENT

302-5.1 General
Add the following:

All asphalt that has been deposited on concrete, manholes, valves, street monument
covers and other utility covers shall be removed and cleaned after completion of the
asphalt concrete paving.

302-5.2 Asphalt Concrete Pavement Processes
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Add the following subsections:
302-5.2.1  Asphalt Concrete Patching

Asphalt concrete patching shall be the removal and replacement of various locations of
asphalt concrete as indicated in the exhibits or as directed by the Engineer. The depth
of asphalt patching shall be as indicted in the exhibits and as shown in the bid schedule.
All patching shall be made at 90 degrees or be trimmed to ensure 90 degree angles by
saw cutting or cold milling perpendicular to the cut on all sides of the asphalt concrete
patching area. Asphalt concrete patches may contain a combination of aggregate base,
dirt and asphalt concrete.

302-5.5.1  Distribution and Spreading
Is amended as follows:

When atmospheric temperatures are below 70 degrees F, all truck loads shall be
covered with tarpaulins. Loads shall be covered when loaded at the asphalt plant and
until the asphalt concrete is transferred directly into the paver’s hopper.

Distribution and spreading for all paving shall be by means of a self-propelled
mechanical spreading and finishing machine designed specifically for that purpose. The
asphalt concrete as delivered shall be deposited directly into the hopper of the
spreading and finishing machine. The asphalt concrete shall be evenly spread upon the
subgrade or base to such a depth that, after rolling, it will be of the specified cross
section and grade of the course being constructed.

Asphalt concrete for roadway patching shall not be piled onto the roadway for use.
Asphalt patches 8-feet or wider in any dimension shall be placed by a paving machine.

The depositing, distributing, and spreading of the asphalt concrete shall be
accomplished in a single, continuous operation by means of a self-propelled mechanical
spreading and finishing machine design specifically for that purpose. The machine shall
be equipped with a suitable full-width compacting screed capable of being accurately
regulated and adjusted to distribute a layer of the material to a definite predetermined
thickness. When paving is of a size or in a location that use of a self-propelled machine
is impractical the Engineer may waive the self-propelled requirements.

Asphalt paving equipment shall be equipped with automatic screed controls with non-
contacting sonic sensing devices. When placing asphalt concrete, the automatic
controls shall control the longitudinal grade and transverse slope of the screed. Grade
and slope references shall be furnished, installed and maintained by the Contractor.
The longitudinal grade control system shall contain multiple sonic trackers/sensors
mounted to a beam/ski not less than 20’ long and shall be mounted to the longitudinal
direction of the paving equipment. The system shall automatically measure, calculate,
average and adjust the screed to provide for a smooth asphalt finish profile.

Should the methods and equipment furnished by the Contractor fail to produce a layer

of asphalt concrete conforming to the requirements, including straightedge tolerance, of
Section 302-5.6.2 of the Greenbook, the paving operations shall be discontinued and
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the Contractor shall modify his equipment or furnish substitute equipment and all work
not conforming as specified shall be rejected and replaced at the Contractor’s expense.

Should the automatic screed controls fail to operate properly during any day’s work, the
Contractor may use manual control of the spreading equipment for the remainder of the
day; however, the equipment shall be corrected or replaced with alternative
automatically controlled equipment conforming to the requirements in this Section
before starting another day’s work.

Asphalt concrete greater than 4-inches thick shall be placed in a minimum of two lifts
with no lift permitted less than 1-V2 inches thick for asphalt concrete containing 72" rock,
or 2 V4" for asphalt concrete containing %" rock.

302-5.6.2 Density and Smoothness
Add the following:

Asphalt concrete not in conformance to Section 302-5.6.2 shall be rejected and repaired
at the Contractor’s expense as determined by the Engineer and to their satisfaction
including but not limited to the following:

a) Asphalt Concrete lower than grade:
Removal by cold milling to a minimum depth of 172" or 3 times the
maximum size aggregate for the full width of the traveled lane unless
otherwise approved by the Engineer.

b) Asphalt Concrete higher than grade:

Shall be milled by profile milling with an extra fine diamond blade milling
machine in conformance to Section 302-1.4. All costs of field profiling the
roadway prior to milling shall be made at the Contractor's expense. All
profile milling areas shall receive a fog seal after milling work has been
completed, or when approved by the Engineer; removal by cold milling to
a minimum depth of 2 inches for the full width of the traveled lane unless
otherwise approved.

No additional compensation will be made to the Contractor to comply with this section.

302-5.7 Joints
Delete and replace with the following:

Joints between successive passes shall be vertical and at right angles to the line of the
improvements. Care shall be exercised in connection with the construction of all joints
to ensure that the surface of the pavement is true to grade and cross section.

Paving operations shall be planned such that paving will be completed to the full width
of the roadway with “hot joints” having an internal temperature greater than 225 degrees
Fahrenheit for each consecutive pass.

When full width paving cannot be feasibly performed and when approved by the
Engineer, the final longitudinal joint resulting in a “cold joint” shall be placed on the edge
of the lane lines between opposing traffic only and when approved by the Engineer.
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Upon commencement of paving operations, the Contractor shall apply a tack coat to the
faces of the “cold joint” in accordance with Section 302-5.4.

302-5.7.1 Longitudinal Joints

Longitudinal joints shall be placed on the edge of traveled lane lines and shall not be
placed such that they lie within the traveled way of vehicular tires. When approved by
the Engineer, longitudinal joints may be placed at the center of traveled lanes when
existing conditions prohibit full lane width passes by the paving machine. When placing
multiple layers of asphalt concrete, longitudinal joints shall be staggered not less than
12” apart such that a single vertical joint does not run the full depth of the pavement
section.

302-5.7.2 Transverse Joints

When terminating paving operations for the day, the Contractor shall construct
temporary ramps at all vertical joints which are greater than 1-1/2 inches in height and
transverse to through traffic. Temporary ramp dimensions and compaction shall be
approved by the Engineer. Prior to resuming paving operations, the Contractor shall
remove temporary ramps to provide for a vertical face and a full depth lift joint, and
apply a tack coat to the faces of the joint in accordance with Section 302-5.4.
Transverse joints shall not be placed within 250’ of an intersection unless it is the final
joint to match existing pavement for the final limits of work.

302-5.9 Measurement and Payment
Amend as follows:

Unit price bid for all asphalt paving operations shall include full compensation for
furnishing all labor, materials, tools, equipment, sweeping, preparatory roadway
surfacing work and all related and appurtenant work. Unit price bid shall also include all
labor and materials to construct asphalt around manholes, valves, monuments and
other surface improvements. Contractor shall obtain a one-year price guarantee from
the asphalt concrete materials plant supplying material for all asphalt concrete work.
One-year price guarantee period shall begin from the date of bid opening and terminate
one-year thereafter.

Payment for “Asphalt Patching” shall be made at the contract unit price and thickness
bid per square foot at the depth as noted in the Bid Schedule. Unit price bid shall
include full compensation for furnishing all labor, materials, tools, equipment, cold
milling, trimming cuts, removal, disposal of resulting materials, subgrade preparation,
tack coat, asphalt, compaction and all related incidentals required to complete the work
in place.

Payment for “Asphalt Concrete Overlay” shall be measured and paid for on a square
foot basis and at the compacted thickness as indicated on the Bid Schedule and shall
include full compensation for furnishing all labor, materials, tools, equipment,
preparation, tack coat, asphalt concrete, compaction and all related incidentals required
to complete the work in place.

302-7 PAVEMENT FABRIC
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302-7.2 Placement

302-7.2.1 General
Add the following:

The surface on which the pavement fabric is to be placed shall be reasonably free of
dirt, water, vegetation or other debris. The pavement fabric shall be placed on a
drainable surface, and any rutting or low spots in the pavement shall be removed by
milling or by the use of a leveling course as shown on the Plans. Potholes shall be
properly repaired as directed by the City. Fillers shall be allowed to cure prior to
placement of the pavement fabric.

Pavement fabric shall not be placed any further than 750’ in advance of the paving
machine unless otherwise approved by the Engineer.

302-7.2.3  Laydown
Delete the First Paragraph and Replace with the following:

Pavement fabric shall be applied with a self-driven mechanical vehicle. Pavement
fabric shall not be placed more than 2-inches onto cold planned asphalt concrete unless
otherwise approved by the Engineer. Public traffic is not permitted over pavement
fabric unless otherwise approved by the Engineer.

302-7.3 Measurement
Delete the Paragraph and replace with the following:

Measurement for “Pavement Fabric” shall be the actual square footage of asphalt
concrete pavement covered with the pavement fabric material. No additional
measurement will be made for material used in overlapping of joints.

302-7.4 Payment
Delete the Paragraph and replace with the following:

Payment for “Pavement Fabric” shall be measured and paid for on a per square foot
basis, and shall include full compensation for furnishing all labor, tools, equipment, tack
coat and incidentals for doing all the work involved in placement of the pavement fabric.
Payment shall be measured for actual square footage of asphalt covered with the
pavement fabric material. Payment shall also include any advance spreading of asphalt
concrete over the fabric as requested by the City.

Neither the asphalt binder nor the pavement fabric shall be placed when weather
conditions, in the judgment of the City, are not suitable. Air and pavement temperatures
shall be sufficient to allow the tack coat to hold the pavement fabric in place. The air
temperature shall be 50 F (10 C) and rising for placement of the asphalt tack coat.

The Pavement fabric shall be placed onto the tack coat with minimum folds or wrinkles
and before the tack coat has cooled and lost tackiness. Areas of fabric that has been
removed and replaced additional tack coat shall be applied as needed to achieve a
sound bond to the substrate. Damaged Pavement fabric shall be removed and
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replaced, per the manufacturer's recommendations, at the Contractor’'s expense with
the same type of material.

Equipment used to place the asphalt tack coat to install the pavement fabric or to roll
the Pavement fabric into the tack coat shall be in accordance with the manufacturer's
recommendations

Overlap of pavement fabric joints shall be sufficient to ensure full closure of the joint, but
shall not exceed 6 inches (150 mm). Transverse joints shall be lapped in the direction of
paving to prevent edge pickup by the paver.

Brooming, squeegee or pneumatic rolling shall be used to remove any air bubbles and
to maximize pavement fabric contact with the pavement surface and shall be done in
accordance with the manufacturer's specifications and to the satisfaction of the City.
Excess tack coat that bleeds through the pavement fabric shall be removed by
broadcasting asphalt on the pavement fabric interlayer. Broadcasting of asphalt may
also be used to facilitate movement of equipment during construction, to prevent tearing
or delaminating of the pavement fabric or to prevent pickup by the paving machine or
other equipment. No other material, such as asphalt release agents or diesel, shall be
used for this purpose.

No traffic, except necessary construction traffic or emergency vehicles, shall be driven
on the pavement fabric unless approved by the Engineer.

Placement of the asphalt overlay shall closely follow placement of the pavement fabric.
All areas in which the pavement fabric has been placed shall be paved during the same
day, unless approved otherwise by the Engineer. In the event of rainfall on the
pavement fabric prior to the placement of the overlay, the pavement fabric shall be
allowed to dry before the asphalt is placed.

A manufacturer’s representative shall be present, at a minimum, for the first two days of
installation of the pavement fabric and available thereafter upon request by the City.

Once the pavement fabric has been placed, the Contractor shall place Road Closed
signs at each entry point to the street along with 6 cones. Traffic shall not be permitted
on the pavement fabric.

302-8 SEALCOAT FOR MISCELLANEOUS AREAS
Delete and replace with the following:

302-8.1 Surface Preparation

Clean all oil and grease deposits with a degreasing solution using a stiff bristle broom or
a power operated cleaner. If power operated equipment is used, any waste water
generated from oil and grease removal shall be vacuumed from the surface, disposed of
properly and prevented from entering into the City storm drain system or drainage
courses. All oil and grease spots shall be removed to the satisfaction of the City and
the manufacturer’s representative.
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The entire asphalt area shall be free of all dirt, debris and loose gravel particles. A
mechanical sweeper with a self-contained hopper shall be used.

The surface shall be sprayed with a mist of water by a pressurized water distribution
system equipped with a fog-type spreader bar capable of completely covering the
surface of the pavement. The pre-wetting of the surface shall be in accordance and as
recommended from the manufacturer's recommendation for preparation of the asphalt
surface.

A manufacturer’s representative shall be onsite during the surface preparation to ensure
the surface is properly prepared to their recommendations.

302-8.2 Application

Remove all loose material and dirt from pavement surface. Remove grass along edge
of pavement to find true edge of pavement. Power blowers, mechanical sweeping
devices and push brooms are acceptable cleaning methods.

Equipment used to apply Polymer-Modified MasterSeal shall have continuous agitation
or mixing capabilities to maintain homogeneous consistency of pavement sealer mixture
throughout the application process. Self-propelled squeegee equipment with mixing
capability shall be used to assure adequate distribution and penetration of sealer into
pavement surface. Hand squeegees shall be acceptable in areas where practicality
prohibits the use of mechanized equipment.

If required, a small amount of water may be added to facilitate application of mixed
material.

Seal coating material shall be applied using a truck mounted tank. Material shall be
spread in continuous parallel lines by means of rubber faced squeegees. Material shall
be placed free of ridges, excess material buildup, foot prints or any other items that do
not leave the final surface in a neat and clean appearance.

Hand squeegees or other equipment shall be used for spreading in areas inaccessible
from the applicator truck. Brooms shall not be used to spread the seal material.
Spraying of material is not allowed.

Manhole covers, valve covers, drainage grates or other surface improvements not
intended to have seal coat applied to them shall be protected with visqueen to prevent
seal material from being placed on the at-grade appurtenances. Any material placed of
covers, lids, concrete or other surfaces not intended to have material on, shall be
removed by the Contractor at his expense. Sealcoat material shall not be applied over
concrete.

Roofing felt shall be used in order to achieve a neat, straight line where the seal coat
material begins and terminates.

Seal material shall be prevented from being deposited on any surfaces other than
asphalt. The Contractor shall remove any seal material placed on areas that are not to
be sealed. The method of seal removal shall be to the satisfaction of the City.
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Seal material shall be applied in accordance to manufacturer's recommendations. Seal
material shall not be applied within 48 hours of forecasted rain. Allow final coat of seal
coating to dry 24 hours prior to striping of the parking lot.

The Contractor shall present Weighmaster Certificates or supplier invoices for the
amount of material used on the project.

A manufacturer’s representative shall be onsite during the application process to ensure
the material is applied in accordance with their recommendations.

302-8.3 Application Rate

The application rate for the each coat shall be between 12 and 15 gallons of seal coat
material per 1,000 sf of asphalt.

When the application rate is less than the minimum listed, the Contractor shall apply
additional material as necessary to conform to the specifications or payment reduction
may be withheld from the Contractor per Section 302-4.11.1.

When the application rate exceeds the maximum listed, the nonconforming material
shall be removed and replaced, or left in place at no additional cost to the City.

302-8.4 Measurement and Payment

The measurement of the sealcoat application rate shall be calculated by dividing the
gallons used on the project by the total square footage applied as identified in the
Contract Documents. Any material applied above the maximum permitted application
rate will not be paid for.

Payment for “Sealcoat” shall be made at the contract unit price bid per square foot of
asphalt sealed. Unit price bid shall include full compensation for furnishing all labor,
materials, tools, equipment, specified surface preparation, sweeping, protection of
existing facilities, calibration, scheduling, sealcoat and all related incidentals required to
complete the work in place.

Traffic control and parking lot closure costs shall be included in the unit price bid for
“Traffic Control” within the specified Work Order for the work.

SECTION 303 — CONCRETE AND MASONRY CONSTRUCTION

303-5 CONCRETE CURBS, WALKS, GUTTERS, CROSS GUTTERS, ALLEY
INTERSECTIONS, ACCESS RAMPS AND DRIVEWAYS

303-5.1 Requirements

303-5.1.1  General
Add the following:
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All concrete curbs, curb & gutter, pedestrian ramps, inlets, and concrete cross gutter
work shall include saw cutting and removal of the existing asphalt pavement 18-inches
wide. Asphalt concrete shall be replaced to match the existing asphalt concrete
thickness and shall be not less than 4-inches thick. Asphalt within the 18-inch shall be
placed in 2-inch lifts and compacted with a compaction rammer “Wacker” until the final
surface course is placed which shall be compacted with an asphalt roller. Asphalt
concrete shall be Type B for work in which a final asphalt concrete treatment will be
placed (i.e. slurry seals, cape seals, asphalt concrete overlays, etc.). A combination of
Type B and Type C2 asphalt concrete mix shall be used per Section 203-6 when no
final surface treatment will be placed. The Contractor shall protect, repair or replace
existing sidewalk underdrains as required during concrete sidewalk and/or curb and
gutter replacement at his expense, if damaged.

All concrete items of work to be replaced shall have the asphalt sawcut 18” from the
edge of concrete. Adjacent asphalt paving within this area shall be 4” thick on
residential streets and 6” on non-residential streets.

The Contractor shall not imprint or stamp their company name on any concrete work.
Any sections of concrete that have been imprinted or stamped by the Contractor is
subject to removal and replacement. Any costs associated with this shall be the
responsibility of the Contractor.

a) Curbs and Gutters

Concrete for curbs and gutter shall be 560-C-3250.

All curbs & gutters to be replaced which contain a water or sewer stamped
marking shall be replaced in accordance to the Water Agency Standards “WAS”
latest edition. The cost for stamped markings shall be included in the unit price
bid for “Concrete Curb & Gutter”.

Curb & gutters to be replaced that contain address number shall be replaced and
painted with 3” high black numbers on a white background. Address numbers
shall be made with a stencil and not free handed.

The Contractor shall repair or replace existing landscaping, irrigation, brick
pavers or other private improvements adjacent to sections of replaced concrete.

b) Sidewalks
Concrete for sidewalks shall be 520-C-2500.

All concrete sidewalks shall receive 6” x 67, 10 gauge, welded wire fabric
reinforcement. All concrete sidewalks to be replaced that contain a water meter
box shall be replaced with a composite water meter box provided to Contractor
by the Padre Dam Municipal Water District. Contractor shall coordinate the
delivery or pick-up of the water meter box with Padre Dam Municipal Water
District.
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Sidewalks which meet or adjoin concrete structures, shall contain #4 reinforcing
steel placed 12” O.C. and epoxy doweled into the structure 3” deep. Reinforcing
steel shall extend 4-feet from the structure wall into the concrete sidewalk.

c) Pedestrian Ramps

Concrete for pedestrian ramps shall be 560-C-3250.

Pedestrian Ramps shall be constructed with Truncated Domes per Section 215-
1.1. Curbs at pedestrian ramps shall be poured separately from the pedestrian
ramp sidewalks unless otherwise approved.

Monolithic curbs at the back of landing shall be provided at all locations where
the existing grade behind the back of ramp is higher than the surrounding
concrete or when required by the City. The ends of the curb shall transition at a
2:1 slope to the existing sidewalk elevation.

Pedestrian ramps shall include the entire G-2 curb & gutter adjacent to the ramp
from PCR to PCR (entire curve length). Pedestrian ramps shall be per the
SDRSD No. G-27 — Type A, unless otherwise noted or approved by the City.

The center landing of all pedestrian ramps shall be marked in the field by the City
Traffic Engineer or their designee prior to placement of the pedestrian ramp.
Contractor shall coordinate with the City inspector or traffic engineer at least 48
hours in advance of concrete placement.

All costs associated with the above requirements shall be included in applicable bid
items. All final hot mix asphalt concrete necessary to be replaced due to concrete
construction shall be replaced within 5 days of placement of concrete. Cold mix shall be
used as temporary asphalt during the 5 day period.

303-5.2 Forms

303-5.2.1 Standard Forms

Concrete work performed without the use of forms shall be rejected. “Neat Pouring” or
placement of concrete against an existing surface such as asphalt concrete is not
permitted. Forms for curved concrete shall be not less than 3/4 inches thick unless
otherwise approved by the Engineer.

303-54 Joints

303-5.4.3 Weakened Plane Joints
Delete subsection (c) “Plastic Control Joint”

303-5.6 Curing
Add the following:
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During the curing process, steel plates shall be used to provide access across cross
gutters and driveways for a period of 7 days and shall be included in the applicable bid
items.

All asphalt areas that are removed to permit construction of concrete related items of
work shall be backfilled with cold mix the day after forms have been removed. Within 7
days of cold mix been placed, the cold mix shall be removed and final asphalt placed
according to Section 303-5.1.1.

303-5.8 Backfilling and Cleanup
Add the following:

All backfill behind completed concrete items of work shall be completed within 5 days of
placement of concrete.

303-5.9 Payment
Add the following:

Payment for “Concrete Curb & Gutter” shall be measured and paid for on a linear foot
basis and shall include full compensation for furnishing all labor, materials, tools,
equipment, including but not limited to; saw cutting, removal & disposal of existing
materials, forming, compaction, adjacent asphalt paving and all related incidentals
required to complete the work in place. Payment shall also include the adjustment of
existing boxes, repair or replacement of landscaping, irrigation, brick pavers or other
private improvements adjacent to the work.

Payment for “Concrete Sidewalk” shall be measured and paid for on a square foot
basis and shall include full compensation for furnishing all labor, materials, tools,
equipment, including but not limited to; saw cutting, removal & disposal of existing
materials, forming, welded wire fabric, compaction, and all related incidentals required
to complete the work in place. Payment shall also include the repair or replacement of
landscaping, irrigation, brick pavers or other private improvements adjacent to areas of
work.

Payment for “Pedestrian Ramp” shall be measured and paid for on an each basis and
shall include full compensation for furnishing all labor, materials, tools, equipment,
including but not limited to; saw cutting, removal & disposal of materials from PCR to
PCR, forming, compaction, welded wire fabric, adjacent asphalt paving, truncated
domes, curbs and all related incidentals required to complete the work in place.
Payment shall also include the adjustment of existing boxes, repair or replacement of
landscaping, irrigation, brick pavers or other private improvements adjacent to the work.

SECTION 314 - TRAFFIC STRIPING, CURB AND PAVEMENT
MARKINGS, AND PAVEMENT MARKERS

314-1 General
Add the following:
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All striping shall be placed between seven (7) and fourteen (14) calendar days after the
placement of asphalt concrete pavement or slurry seal for each street.

314-2 REMOVAL OF TRAFFIC STRIPING AND CURB AND PAVEMENT
MARKINGS

314-2.1 General
Delete and add the following:

The Contractor shall remove existing traffic striping, pavement markings, pavement
markers, and curb markings by wet or dry sandblasting or by metal bead blasting.
Water blasting may be used if Contractor can demonstrate that the method does not
damage the pavement, its operations can be completed in compliance with storm water
regulations and is further approved by the Engineer. Water blasting is not permitted for
use on gap-graded, open-graded or rubberized asphalt pavements. The Contractor
may use a mechanical orbital grinder on thermoplastic or thick paint striping only when
approved by the Engineer. Contractor shall take special care not to damage the
pavement during the striping removal operations.

The Contractor shall be responsible to identify all locations and limits of striping prior to
striping removal.

All adhesives for pavement markers shall be removed from the roadway surface.

Conflicting striping including pavement markings, and pavement markers shall be
removed before the application of temporary or permanent striping, markings, markers
and/or curb markings.

Temporary pavement markers, “Temporary Tabs”, shall be placed for all crosswalks,
stop bars and lane lines.

314-2.2 Measurement
Delete and add the following:

Removal of traffic striping and pavement markings and curb markings will be measured
and paid for on a lump sum basis.

314-2.3 Payment
Delete and add the following:

Payment for “Striping Removal” shall be measured and paid for on a lump sum basis
and shall include full compensation for furnishing all labor, materials, tools, equipment,
including but not limited to; removal and disposal of, pavement markings, markers,
reflective pavement markers, pavement legends, vacuuming or sweeping up residue
and all work required to perform the work complete and in place.

314-4 APPLICATION OF TRAFFIC STRIPING AND CURB AND PAVEMENT
MARKINGS

314-4.2 Control of Alignment and Layout
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314-4.2.1 General
Add the following:

New traffic striping and marking layout shall be approved by the City Traffic Engineer or
designee prior to installation of striping.

All median noses at all intersections shall be repainted. All costs associated with
painting the median noses shall be included in the unit price bid for “Striping”.

Striping shall not be placed on valve covers, manholes or other at-grade utility covers.

314-4.2.2 Payment
Add the following:

All layout costs associated with striping shall be included in the unit price bid for
“Striping”.

314-4.3 Painted Traffic Striping and Curb and Pavement Markings

314-4.3.6 Measurement
Delete this section

314-4.3.7 Payment
Delete and replace with the following:

The unit price bid shall include surface preparation, alignment, application, labor,
materials, equipment and incidentals as specified in these specifications. Payment for
traffic striping in paint shall be included in the unit price bid for “Striping”.

314-4.4 Thermoplastic Traffic Striping and Pavement Markings

314-4.4.4  Application
Delete the third paragraph and replace with the following:

Unless otherwise specified in the special provisions, thermoplastic material for traffic
striping shall be applied at a minimum thickness of 60 mils. Thermoplastic material for
pavement markings shall be applied at a thickness of 100 to 150 mils. The Engineer will
take several sample measurements at random locations throughout the project. If any
of the locations do not meet the minimum thickness requirement, the Engineer may
reject any or all of the striping and require the Contractor to restripe any or all the
striping again at the Contractor’s expense.

314-4.45 Measurement
Delete this section

314-4.4.6 Payment
Delete and replace with the following:
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Payment for “Striping” shall be measured and paid for on a lump sum basis and shall
include full compensation for furnishing all labor, materials, tools, equipment, including
but not limited to; preparation of existing surfaces (unless otherwise directed by the
Engineer), alignment, application, all labor, materials, equipment and all related
incidentals necessary to complete the work. The unit price bid shall also include the
restriping of all intersections bordering the limits of the project for a distance of 250’ in
each direction.

314-5 PAVEMENT MARKERS
Is amended as follows:

314-5.4 Placement

Blue retroreflective markers shall be placed opposite all fire hydrants 6” from the
centerline of the street towards the direction of the fire hydrant.

314-5.6 Measurement
Delete and replace with the following:

Retroreflective and non-retroreflective pavement markers will be measured on a lump
sum basis.

314-5.7 Payment
Delete and add the following:

Payment for all pavement markers shall be included in the unit price bid for “Striping”.

314-6 TEMPORARY STRIPING & MARKERS
Add the following subsection:

314-6.1 General

Temporary markers, “Temporary Tabs”, shall be placed and maintained by the
Contractor for all striping, including stop bars, and crosswalks for the entire period from
which striping is removed until the final placement of striping. Temporary markers shall
contain 2-way clear retroreflective for all yellow striping lines and one-way clear
retroreflective markers for all white striping lines. Temporary markers shall be removed
prior to the placement of asphalt paving and surface seals and upon final completion of
all striping.

314-6.2 Measurement & Payment
Payment for Temporary Striping and Markers shall be included in the applicable bid

items of work which require the placement of temporary striping and markers prior to the
placement of final striping.
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PART 6
TEMPORARY TRAFFIC CONTROL
Is amended as follows:

SECTION 600 - ACCESS
600-1 GENERAL

600-2 VEHICULAR ACCESS
Add the following:

600-2.1 General

During any and all aspects related to the work, the Contractor shall maintain at least
one lane of through traffic in each direction. At least one driveway shall remain open to
all commercial properties. When roadway surfaces are removed in excess of 1-1/2-
inches, driveways shall be ramped to provide access at the end of each day and the
cost of ramping shall be included in the unit price bid for “Traffic Control” of the
applicable bid items and no additional compensation will be made therefore.

600-2.2 Payment

Payment for Vehicular Access shall be included in the lump sum price bid for “Traffic
Control” and shall include all labor, equipment, materials, tools and incidentals
necessary to perform the work.

600-3 PEDESTRIAN ACCESS
600-3.1 General

When the work area encroaches upon a sidewalk, walkway, pedestrian ramp or
crosswalk area, special consideration must be given to the pedestrian's safety.
Pedestrians must be separated from the work area and protective barricades, fencing,
handrails and bridges, together with warning and guidance devices must be used to
define the passageway. Pedestrian walkways shall be maintained at least four (4) feet
in width with a minimum vertical clearance to any obstruction within the walkway of
seven (7) feet. At no time shall pedestrians be diverted into a portion of the street
without a physical barrier being provided, and in those areas where material can fall, the
walkway shall be covered. Appropriate signs and warning must be installed at the
construction limits in advance of any crosswalk or pedestrian walkway that will be
closed or detoured. The pedestrian walkways must be approved prior to installation by
the Engineer.

600-3.2 Payment
Payment for Pedestrian Access shall be included in the lump sum price bid for “Traffic

Control” and shall include all labor, equipment, materials, tools and incidentals
necessary to perform the work.
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SECTION 601 - WORK AREA TRAFFIC CONTROL
601-1 GENERAL
601-1.1 Encroachment Permit

No work is permitted in the public roadways without an approved Encroachment Permit
and approved traffic control plans. Contractor may obtain the Encroachment Permit
application and City of Santee standard traffic control plan sheets for the preparation of
traffic control plans at the Department of Development Services, Building 4, 10601
Magnolia Avenue, Santee, CA, 92071.

601-1.2 Traffic Control Work Hours

Work requiring traffic control will be permitted only during the work hours listed below
per listed street category unless otherwise noted.

Residential Streets: Monday through Friday, 8:00 a.m. to 4:30
p.m.

Town Center Community Park Parking Lot: Monday through Wednesday, 8:00 a.m. to
4:30 p.m.

601-2 TRAFFIC CONTROL PLAN (TCP)
Delete and replace with the following:

601-2.1 Traffic Control Plan

The Contractor shall prepare and submit a traffic control plan to the Engineer ten (10)
working days for review prior to commencing work on each street. The traffic control
plans shall display the name and stamp of a registered Civil Engineer or a registered
Traffic Engineer. The traffic control plans shall be prepared on the City’s approved title
block. No work may be performed in any public right of way without approval from the
Director of Development Services or his representative through an encroachment
permit. An approved Traffic Control Plan and encroachment permit shall be required for
any lane, shoulder or sidewalk closure. The Contractor is responsible to have the traffic
control plan on site at all times during the work available for review by the Engineer.

Traffic control required by such work shall be in accordance with the San Diego Area
Regional Standard Drawings and the California Manual on Uniform Traffic Control
Devices (CA MUTCD). All traffic control devices, apparel worn by personnel and
equipment shall be in good repair at all times.

601-2.2 Phasing Plan

The Contractor shall submit a construction phasing plan to the Engineer for review and
approval a minimum of 7 working days prior to any work required on multiple roadways.
The construction phasing plan shall take into account resident and commercial parking
while each street is under construction. Work shall be phased in a way such that

101



adjacent streets can be utilized to provide adequate means for parking. Depending on
access restriction due to the work a Detour Plan may be required to provide adequate
access in accordance with Section 601-2.3.

601-2.3 Detour Plan

The Contractor shall prepare a detour plan when the work requires vehicles to be
directed onto alternate or adjacent streets as required to complete the work. The detour
plan shall provide detour signs spaced no greater than 750’ increments clearly directing
the traffic back on the original street which the detour occurred on. Detour plan shall be
submitted to the City traffic engineer for review and approval a minimum of 10 business
days prior any scheduled traffic control work requiring the detouring of traffic. Detour
plans shall not direct traffic onto private property, private driveways and/or alleys.

601-2.4 Payment

Payment for the preparation and coordination of Traffic Control Plans, Phasing Plans,
and Detour Plans shall be included in the lump sum price bid for “Traffic Control” and
shall include all labor, equipment, material, tools and incidentals and engineering
services necessary to perform the work.

601-3 TRAFFIC CONTROL DEVICES
Delete and replace with the following:

601-3.1 General

All traffic control devices shall conform to the California MUTCD. The Contractor shall
furnish, install, and maintain the traffic control devices as shown on the approved traffic
control plans, and any addition traffic control devices as may be required to ensure the
safe movement of vehicles, pedestrians, and to provide a safe work area for
construction workers. The name of the owner of the traffic control devices shall be
clearly noted on each device.

601-3.2 Barricades
Barricades used at night time hours must be equipped with flashing lights.
601-3.3 Cones

Cones shall be a minimum of 28 inches in height and shall be retroreflectorized per CA
MUTCD standards.

601-3.4 Signs

Signs at night must be reflectorized with a material that has a smooth, sealed outer
surface, or illuminated to show approximately the shape and color, day and night. Use
internally or externally illuminated signs where there is significant interference from
extraneous light sources and reflectorized signs will not be effective. External light
sources must be properly aligned and/or shielded to protect drivers from glare. Street
lighting is not adequate for sign illumination.
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601-3.5 Arrow Boards

Arrow boards shall be shall be Type B or Il only and meet CA MUTCD standards.
601-3.6 Portable Changeable Message Signs (PCMS)

All messages displayed on a PCMS shall be pre-approved by the Engineer.
601-3.7 Temporary Pavement Markers

Temporary pavement markers (temp tabs) shall be flexible, 4 inch wide by 2 inch high
with a minimum of 1 inch wide adhesive bottom. Temporary pavement markers shall
contain 1-way reflective stripe for all white striped lines and 2-way reflective stripe for
yellow striped lines. Temporary pavement markers shall match in color (white or yellow)
to the type of striping on the roadway.

601-3.8 Payment

Payment for the furnishing, installation and maintenance of Traffic Control Devices,
shall be included in the lump sum price bid for “Traffic Control” and shall include all
labor, equipment, material, tools and incidentals necessary to perform the work.

601-4 TRAFFIC CONTROL IMPLEMENTATION
Add the following subsection:

601-4.1 Planning

All work shall be planned well in advance to keep traffic obstructions, public
inconvenience and lost work time to a minimum. The Contractor and any subcontractor
which will be installing, maintaining, or implementing traffic control shall visit the job site
during the bid period and before starting the Work to consider:

a) Traffic condition.

b) Existing traffic controls.

c) Traffic lane requirements.

d) Physical features.

e) Visibility restrictions.

f) Problems of access to private property.

g) Business access and activity.

h) Existing parking requirements.

i) Proximity to fire stations, police stations, and hospital to maintain emergency
vehicle access.

}) The type, number and location of signs, barricades, lights and other traffic
devices for the Work.

k) Means of mitigating any adverse effect upon the handicapped.

Contractor shall place sufficient signage and barricades in order to prevent pedestrian
access to the Town Center Community Park Parking Lot from the park, the pedestrian
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bridge at the YMCA parking lot and around the perimeter of the parking lot to prevent
damage to the seal coating while drying.

601-4.2 Temporary Traffic Lanes

1. All lane closures and traffic control set up shall occur within the specified work
hours shown the approved traffic control plans.

2. Temporary control of traffic in work areas requires the provision of adequate
street space to accommodate the traffic demands, particularly during peak traffic
hours.

3. Additional Temporary traffic lane requirements for construction activities in
arterial streets may be specified on the Encroachment Permit, on the Contract
Plans, the approved Traffic Control Plans or in the Specifications. These
requirements constitute a part of the Work and must be adhered to.

4. Construction activities in major or prime arterial streets shall be planned and
scheduled to minimize interference with traffic.

5. All temporary traffic lanes shall be a minimum of ten (10) feet in width unless
otherwise authorized.

6. Suitable surfacing must be provided for the temporary traffic lanes in work areas.
When traffic is diverted from the existing pavement, temporary asphalt surfacing
shall be provided to withstand the traffic and required loading conditions
necessary for such work.

7. Construction equipment not actively engaged in the Work and employee vehicles
shall not be parked in the vicinity of the Work in such a manner as to further
restrict or obstruct traffic flow. Vehicles and equipment in continuous or frequent
use may be operated or parked in the same traffic lane as the Work obstruction.

8. The full width of the traveled way shall be open for use by public traffic on
Saturdays, Sundays and designated legal holidays and when construction
operations are not active.

601-4.3 Temporary No Parking

The Contractor shall place “No Parking —Tow Away Zone” signs along the street 48
hours in advance of its impending work. Signs shall be furnished by the Contractor and
shall contain the day, date AND time of which no parking is in effect. The day AND
date shall be the actual days of work and not a range of dates. The Contractor shall
remove these signs immediately when they are no longer needed. If the work is
delayed or rescheduled, the Contractor shall either remove the signs or re-date the
signs if the work will occur within the following five (5) days. If work is delayed for more
than five (5) days after the signs were placed, the signs shall be removed and placed
back up 48 hours in advance of the revised construction date. This cost shall be
included in the unit price bid for the project traffic control.

All signs shall be clear and free of other information that may cause confusion as to the
time and days of work. Lettering for the days of work shall be a minimum of 3” in height.
Signs shall be spaced no farther than 25’ or sufficiently in place to identify all areas of
no parking.

All affected residents and businesses shall be notified by the Contractor at least 48
hours in advance of work which may cause any interference or obstruction to normal
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operations. For business and resident notification, see Section 7-17.2 of these Special
Provisions.

601-4.4 Road Closures

The Contractor shall cooperate with local authorities relative to handling traffic through
the area and shall make his/her own arrangements relative to keeping the working area
clear of parked vehicles.

Road closures shall not be permitted which prohibit the pickup of trash service unless
otherwise approved by the Engineer and scheduled with Waste Management.
Contractor shall not place any full width street treatment, such as slurry seals, ARAM
and/or overlay within 48 hours before regular scheduled trash pickup schedule.

A sign, 24” x 24" minimum, shall be placed at the northerly entrance to the Town Center
Community Park Parking Lot on Park Center Drive five (5) calendar days in advance of
the closure of the parking lot to perform the slurry sealing work. Wording shall include
the date and time of parking lot closure and shall be mounted on a Type Il barricade.

All road closures and closure of the Town Center Community Park Parking Lot shall be
made with a minimum of three (3) Type | barricades and six (6) cones. The center
barricade shall have a “Road Closed” and “Fresh Oil” signs attached to them.

Lettering for parking lot closure sign shall be a minimum of 3” high black letters on an
orange background. Contractor shall submit a draft copy of the sign to the City for
approval prior to manufacturing the sign.

601-4.5 Sign Types
Add the following subsection:

1. Traffic signs are classified into several functional groupings: construction,
warning, guide and regulatory.

2. The use of "Regulatory" signs must be approved by the Engineer. When
required, all such signs will be provided, installed and maintained by the
Contractor.

3. Existing "Regulatory” signs within or adjacent to the work area must be
maintained by the Contractor. If existing signs are not appropriate for traffic
conditions in the work area, the Engineer must be notified to determine if signs
shall be covered, replaced or relocated.

4. Temporary "No Parking" signs shall be installed and removed as directed by the
Engineer.

5. Signs shall not be posted on any tree, utility pole or existing traffic sign.

601-4.6 Sign Placement

1. The location of signs will depend upon alignment, grade, location of street
intersections and posted speed limit. Signs shall face and be visible to oncoming
traffic and be mounted so as to resist displacement. The center of signs shall be
at least four and one half (4 1/2) feet above the roadway. Vertical clearance for
signs where pedestrian traffic is permitted shall be seven (7) feet. "Advance
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Warning" signs shall be located on the right hand side of traffic lanes. On divided
roadways supplemental signs shall be placed on the divider.

2. All signs which are to convey their messages during darkness shall be
reflectorized or illuminated.

3. No signs or supports shall bear any commercial advertising.

4. Signs normally shall be installed immediately before work is to commence and
must be removed immediately after work is complete.

5. If at any time a sign is not required, it shall be covered or removed.

601-4.7 Pavement Striping, Markings, and Markers for Temporary
Traffic Control

1. The Contractor shall be responsible for providing and maintaining proper traffic
delineation for the duration of work which shall include all temporary reflective
pavement markers as needed. Temporary pavement markers shall be placed to
delineate lane lines, cross walks and limit lines.

2. Restriping will be considered under the following conditions:

a. Where traffic is diverted for extended periods.

b. When traffic is to be diverted to the left of an existing double yellow centerline
for two or more consecutive days/nights.

c. When the work area is adjacent to an intersection and results in a transition
within the intersection.

d. When the traffic lane is continuously obstructed for more than five (5) working
days and traffic volumes require two or more lanes in a single direction.

e. In other unusual situations when traffic and physical conditions require special
treatment.

3. The Engineer shall determine the need for and extent of striping removal and
restriping.

4. The installation of temporary striping or pavement markers will be the
responsibility of the Contractor and shall be checked daily and replaced if
necessary.

Sole determination as to the adequacy of the construction signing and barricading shall
be made by the City Traffic Engineer. Supplemental signing and barricading required,
in the opinion of the Engineer, to protect the public shall be immediately erected by the
Contractor at no additional cost.

601-4.8 Temporary Pavement Markers

Place temporary reflective pavement markers on all roadway with a striped centerline or
yellow median line immediately upon completion of resurfacing or slurry sealing work.
Contractor shall replace any damaged or missing temporary pavement markers as
necessary until the placement of final striping. Remove all temporary pavement
markers only for the application of new permanent striping.

Two yellow temporary markers shall be placed every 24 feet along all existing double
yellow stripe lines.

White temporary pavement markers shall be place every 48 feet along existing with
striping including skip line, and solid line for left or right turn pockets.
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Crosswalks and limit lines shall contain temporary pavement makers every 5 feet along
the existing crosswalk and limit line striping.

Striped islands shall contain a yellow temporary marker every 2 feet along the nose of
the median at all intersections.

601-5 MEASUREMENT AND PAYMENT
Delete this section and replace with the following:

Payment for “Traffic Control” shall be paid for on a lump sum basis. This item shall
include, but not limited to, preparation of traffic control plans, cones, signs, electronic
message boards, flashing arrow signs, flaggers, detours, delineators, barrels, removal
of striping, temporary lane lines, construction signing, barricades, construction
pavement markings and all other work including temporary traffic control. The
Contractor shall be required to maintain all traffic control items throughout the duration
of the project. The amount bid for this item shall be paid over the duration of the project
with the amount paid on each monthly progress estimate determined by the percent
complete on all other bid items.
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CONTRACT EXHIBITS

Exhibit A Zone BF Patching List
Exhibit B Zone BF Patching Maps
Exhibit C Zone BF Paving List
Exhibit D Zone BF Striping Removal
Exhibit E Zone BF Striping

Exhibit F Zone CG Concrete List
Exhibit G Zone CG Patching List
Exhibit H Zone CG Patching Maps
Exhibit | Zone CG Paving List
Exhibit J Zone CG Striping Removal
Exhibit K Zone CG Striping

Exhibit L Zone EE Concrete List
Exhibit M Zone EE Patching List
Exhibit N Zone EE Patching Maps
Exhibit O Zone EE Paving List
Exhibit P Zone EE Striping Removal
Exhibit Q Zone EE Striping

Exhibit R Ped Ramp Locations
Exhibit S TCCP East Parking Lot
Exhibit T SB 1 Sign
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Zone BF ASPHALT PATCHING
CIP 2018-07

EXHIBIT "A"

Carefree Dr

Patch No. 3" Patching (SF)
1 54
2 33
Total 87
3" Patching (SF)
TOTAL 87
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Zone BF - Paving  EXHIBIT"C"

CIP 2018-07 B

Street Name Begin End Treatment Area (SF)
Carefree Dr Magnolia Ave |End RPMS Type | 67,050
Woodrose Ave Beck Dr El Nopal RPMS Type | 48,572
Total 115,622
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Zone CG - Concrete Quantities

EXHIBIT "F"

CIP 2018-07
Sidewalk | Curb & Gutter
Address (SF) (LF)
Gas Station 30
9320 Willowgrove Ave 18
9339 Willowgrove Ave 20
9409 Willowgrove Ave 50
9027 Willowgrove Cir 25
9039 Willowgrove Cir 25
9051 Willowgrove Cir 25
9028 Willowgrove Ct 125
9036 Willowgrove PI 50
Sidewalk | Curb & Gutter
(SF) (LF)
TOTAL 280 88
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Zone CG ASPHALT PATCHING

CIP 2018-07

EXHIBIT "G"

Willowgrove Ave

Patch No.

3" Patching (SF)

280

96

65

60

22

24

44

QDN [W|IN[—

20

Total

611

3" Patching (SF)

TOTAL

611
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Zone EE - Concrete Quantities EXHIBIT "L"
CIP 2018-07

Sidewalk | Curb & Gutter

Address (SF) (LF)
9213 Fanita Rancho Rd 15
9218 Fanita Rancho Rd 15
9130 Todos Santos Dr 20
9140 Todos Santos Dr 20
9181 Todos Santos Dr 30
Across 9246 Todos Santos Dr 15
Across 9248 Todos Santos Dr 30

Sidewalk | Curb & Gutter
(SF) (LF)
TOTAL 0 145
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Zone EE ASPHALT PATCHING
CIP 2018-07
Fanita Rancho Rd
Patch No. 3" Patching (SF)
1 16
2 308
3 414
4 64
5 42
6 16
7 49
8 9
9 16
10 26
12 36
13 18
Total 1014
Todos Santos Dr
Patch No. 3" Patching (SF)
14 150
15 312
16 15
17 208
18 51
19 24
20 64
Total 824
Wilvinn Dr
Patch No. 3" Patching (SF)
11 36
Total 36
3" Patching (SF)
TOTAL 1874
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CIP 2018-07 EXHIBIT "R"

Ped Ramp Locations

Zone CG Quantity

Willowgrove Circle/Willowgove Ave

2
Willowgrove Court/Willowgove Ave 2
Willowgrove Place/Willowgove Ave 2

Total 6
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EXHIBIT "T"

30"

Street Improvements
Funded By

36"

YENED

Your Gas Tax
Dollars At Work

~

2" Black Letters
12" Logo
Orange Background
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CITY OF SANTEE, CALIFORNIA
DEPARTMENT OF DEVELOPMENT SERVICES

BID SUBMITTAL PACKAGE
FOR

CITYWIDE PAVEMENT REPAIR & MAINTENANCE
PROGRAM 2018

CIP 2018-07 and 2018-15

May 2018

PROJECT NUMBER: CIP 2018-07 and 2018-15

BID OPENING DATE: June 7, 2018 at 10:00 A.M.

THIS PACKAGE CONTAINS THE DOCUMENTS REQUIRED TO BE SUBMITTED AT THE TIME OF
BID AS THE BIDDERS RESPONSE TO THE CITY’S NOTICE INVITING BIDS. THIS PACKAGE IS TO
BE REMOVED FROM THE BID DOCUMENTS, STAPLED, AND SUBMITTED IN A SEALED ENVELOPE
WITH THE BIDDERS CONTACT INFORMATION LABELED.
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BIDDERS CHECK LIST
THE FOLLOWING DOCUMENTS MUST BE SUBMITTED TO COMPRISE A
COMPLETE BID.
Submitted in a Sealed Envelope Bearing the name of the bidder, the
bidder's address, the name of the project for which the bid is submitted

and appropriate State Contractor’s license designation held by the bidder

Acknowledgement on the Information Required of Bidder or attachment of
any addendum to the bid that is issued prior to the bid opening

Proposal

Bid Schedule

Signature Sheet (must be signed and notarized)

Bid Bond (must be signed, notarized, with Surety’s Power of Attorney)
Information Required of Bidder

Designation of Subcontractors
Public Works Contractors Registration Certification
Guarantee

Non-Collusion Affidavit (must be signed and notarized)

THE FOLLOWING SAMPLE DOCUMENTS ARE FOR INFORMATION ONLY, AND
WILL ONLY BE COMPLETED BY THE SUCCESSFUL BIDDER.

Contract Agreement

Performance Bond

Payment Bond (Labor and Material Bond)

Workers Compensation Insurance Certificate
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PROPOSAL

FOR

CITYWIDE PAVEMENT REPAIR & MAINTENANCE PROGRAM 2018

CIP 2018-07 and 2018-15

FROM:

Name of Bidder:

Contact Name:

Business Address:

Telephone No.:

Fax No.:

Email:

License No.: Class(es)

Expiration Date:

DIR Registration No.:

TO:

CITY OF SANTEE
The Honorable Mayor and
Members of the City Council

Pursuant to your Notice Inviting Sealed Bids on proposals for:

CITYWIDE PAVEMENT REPAIR & MAINTENANCE PROGRAM 2018
CIP 2018-07 and 2018-15

The undersigned, as bidder, declares that he has carefully examined the location of the
proposed work; that he has carefully examined the Plans and Specifications; and read
the accompanying information for Bidders; and hereby proposes to furnish all materials,
machinery, tools, labor and services, and do all the work necessary to complete the
project in accordance with said Plans, Specifications and Special Provisions, at the
following prices:
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BID SCHEDULE

CITYWIDE PAVEMENT REPAIR & MAINTENANCE PROGRAM 2018
CIP 2018-07 and 2018-15

The estimated quantities and total cost herein set forth are for the purpose of
comparison of bids only, and final payment will be made upon the basis of actual
guantities and unit prices bid. City reserves the right to vary these quantities by up to
25-percent without renegotiating the item unit prices.

BASE BID
No. Description Quantity | Unit Unit Price Total
Work Order No. 1

1 | Mobilization 1 LS | $ $
2 | 3" Asphalt Patching 2,700 SF | $ $
3 | RPMS Slurry Seal (Type I) 194,000 SF | $ $
4 | 17" Cold Milling (4’ Edge Grind) 6,800 LF | $ $
5 | 17" Cold Milling (20’ Header Cut) 2,700 SF | $ $
6 | 1% Asphalt Overlay 113,000 | SF | $ $
7 | Pavement Fabric 79,000 SF | $ $
8 | Concrete Sidewalk (G-7) 350 SF | $ $
9 | Concrete Curb and Gutter (Type G, G-2) 275 LF | $ $
10 | Pedestrian Ramp 6 EA | $ $
11 | Reset Property Marker 1 EA | $ $
12 | Preparatory Roadway Surfacing Work 1 LS | $ $
13 | Geotechnical Testing 1 LS | $ $
14 | Water Pollution Control 1 LS | $ $
15 | Striping Removal 1 LS | $ $
16 | Striping 1 LS | $ $
17 | Traffic Control 1 LS | $ $

Sub-Total Work Order No. 1 | $
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Work Order No. 2 (Town Center Community Park East Parking Lot)

1 | Sealcoat 80,000 SF | $ $
2 | Water Pollution Control 1 LS | $ $
3 | Striping 1 LS | $ $
4 | Traffic Control 1 LS | $ $

$

Sub-Total Work Order No. 2

Total Base Bid (Work Order No. 1 + Work Order No. 2) | $
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SIGNATURE SHEET

CITYWIDE PAVEMENT REPAIR & MAINTENANCE PROGRAM 2018
CIP 2018-07 and 2018-15

The undersigned agrees that all of the work included in the Proposal shall be completed
in accordance with Section 6-7 of these Specifications. The undersigned further agrees
that in case of default in executing the required Contract with necessary Bonds and
Insurance within ten (10) working days, after having received notice that the Contract
has been awarded, the proceeds of the check or bond accompanying his bid shall
become property of the City of Santee. The undersigned also agrees that the statement
of Contractor's license, class designation and expiration date is made under the penalty
of perjury.

*Bidder's Name:

Signatory’s Name: (Print)

Title:

Signature:

Date:

*If an individual, so state. If a firm or partnership, state the firm name, and give the
names and addresses of all individuals and/or copartners composing the firm. If a
corporation, state the legal name of the corporation; also the names of the President,
Secretary, Manager, and Treasurer thereof, with their business addresses:

If a corporation, chartered under the laws of the State of

*NOTE: THE FOLLOWING NOTARIAL ACKNOWLEDGEMENTS OF EXECUTION
BY CONTRACTOR MUST BE COMPLETED AND ATTACHED.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFCRNIA

COUNTY OF

On .20, before me, , Notary Public, personally
Date Name And Title Of Officer (e.g. “Jane Doe, Notary Public”)

appeared . who proved to me on the basis of satisfactory

Name(s) of Signer(s)
evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that hefshe/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Place Notary Seal Above Signature of Notary Public

OPTIONAL

Though the information helow is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
O Individual
O Corporate Officer
Title(s) Title or Type of Document

O Partner(s) O Limited

O General Number of Pages
O Attorney-In-Fact
O Trustee(s)
O Guardian/Conservator Date of Document
[ Other:

Signer is representing:
Name Of Person{s} Or Entity(ies}

Signer(s} Other Than Named Above
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BID BOND

FOR

CITYWIDE PAVEMENT REPAIR & MAINTENANCE PROGRAM 2018
CIP 2018-07 and 2018-15

KNOW ALL MEN BY THESE PRESENTS that:

, as Contractor, and

, as Surety,
are held firmly bound unto the City of Santee, a Municipal Corporation, herein after
called City, in the sum of:

(% )Dollars,
(not less than ten percent of the total amount of the bid), for the payment of which sum
well and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors, and assigned, jointly and severally, firmly by these presents.

WHEREAS, said Contractor has submitted a bid to said City to perform all work
required under the Bid Schedule for:

CITYWIDE PAVEMENT REPAIR & MAINTENANCE PROGRAM 2018
CIP 2018-07 and 2018-15

NOW, THEREFORE, if said Contractor is awarded a Contract by said City and, within
the time and in the manner required under the heading "Information for Bidders" bound
with said Specifications, enters into a written Contracts in the form of the Agreement
bound with said Specifications, and furnishes the required bonds, one to guarantee
faithful performance and the other to guarantee payment for material and labor, and the
required insurance certificates, then this obligation shall be null and void, otherwise it
shall remain in full force and effect. In the event suit is brought upon this bond by said
City and judgment is recovered, said Surety shall pay all costs incurred by said City in
such suit, including a reasonable attorney's fee to be fixed by the court.

*SIGNED AND SEALED, this day of , 2018.
Contractor: SURETY
By: By:

Signature Signature

*NOTE: THE FOLLOWING NOTARIAL ACKNOWLEDGEMENTS OF EXECUTION
BY CONTRACTOR AND SURETY MUST BE COMPLETED AND
ATTACHED. THE SURETY’S POWER OF ATTORNEY MUST ALSO BE
ATTACHED.
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BID BOND
(Continued)
Contractor:

Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFCRNIA

COUNTY OF

On .20, before me, , Notary Public, personally
Date Name And Title Of Officer (e.g. "Jane Doe, Notary Public”)

appeared ., who proved to me on the basis of satisfactory

Name(s) of Signer(s)
evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that hefshe/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Place Notary Seal Above Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
O Individual
O Corporate Officer
Tifle(s} Title or Type of Document

O Partner(s) O Limited

O General Number of Pages
O Attorney-In-Fact
O Trustee(s)
O Guardian/Conservator Date of Document
O Other:

Signer is representing:
Name Of Person{s) Or Entity(ies)

Signer(s} Other Than Named Above
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BID BOND
(Continued)
Surety:

Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFCRNIA

COUNTY OF

On .20, before me, , Notary Public, personally
Date Name And Title Of Officer (e.g. "Jane Doe, Notary Public”)

appeared ., who proved to me on the basis of satisfactory

Name(s) of Signer(s)
evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that hefshe/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Place Notary Seal Above Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
O Individual
O Corporate Officer
Tifle(s} Title or Type of Document

O Partner(s) O Limited

O General Number of Pages
O Attorney-In-Fact
O Trustee(s)
O Guardian/Conservator Date of Document
O Other:

Signer is representing:
Name Of Person{s) Or Entity(ies)

Signer(s} Other Than Named Above
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(Attach Surety’s Power Of Attorney)
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INFORMATION REQUIRED OF BIDDER
CITYWIDE PAVEMENT REPAIR & MAINTENANCE PROGRAM 2018
CIP 2018-07 and 2018-15

The City expressly reserves the right to reject the bid of any bidder who, upon
investigation, has been determined to fail to complete similar contracts in a timely
fashion or in a satisfactory manner. Such rejection would, if applicable, be based upon
the principle that the bidder is “non-responsible” and poses a substantial risk of being
unable to complete the work in a cost-effective, professional and timely manner.

In performing the above-described responsibility determination, the City reserves the
right to utilize all possible sources of information in making its determination, including
but not limited to: inquiries to regulatory State Boards and agencies; Dun and
Bradstreet credit reports, inquiries to companies and public entities for which the
Contractor has previously performed work, reference checks and examination of all
public records.

1. Contractor shall acknowledge the receipt of all addenda’s as received, by listing
them here: , , , , . (Check for none )

2. Number of years’ experience as a Contractor in construction work:

3. List the name of the person from your firm who inspected the proposed work site.
Name: Date of Inspection:

4. List at least three projects completed as of recent date:

1) Contract Amount:
Type of Work:
Date Completed:
Owners Information:
Name:
Phone:
Email:

2) Contract Amount:
Type of Work:
Date Completed:
Owners Information:
Name:
Phone:
Email:

3) Contract Amount:

Type of Work:

Date Completed:

Owners Information:
Name:
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4)

5)

Phone:

Email:

Contract Amount:

Type of Work:

Date Completed:

Owners Information:

Name:

Phone:

Email:

Contract Amount:

Type of Work:

Date Completed:

Owners Information:

Name:

Phone:

Email:
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DESIGNATION OF SUBCONTRACTORS

In compliance with the Subletting and Subcontracting Fair Practices Act of the Public
Contract Code of the State of California, sections 4100 et seq., each bidder shall set
forth below: (a) the name and the location of the place of business and (b) the portion of
the work which will be done by each subcontractor who will perform work or labor or
render service to the Contractor in or about the construction of the work in an amount in
excess of one-half of one percent (1/2%) of the Contractor's Total Bid Price.
Notwithstanding the foregoing, if the work involves streets and highways, then the
Contractor shall list each subcontractor who will perform work or labor or render service
to Contractor in or about the work in an amount in excess of one-half of one percent
(1/2%) of the Contractor’'s total Bid Price or $10,000, whichever is greater. No
additional time shall be granted to provide the below requested information.

If no subcontractor is specified, for a portion of the work, or if more than one
subcontractor is specified for the same portion of Work, then the Contractor shall be
deemed to have agreed that it is fully qualified to perform that Work, and that it shall
perform that portion itself.

If no subcontractors meet the above requirements, and/or bidder is self-performing all
work, check here O

List Subcontractors below:

1) Name:
Address:

Phone No.:
License No.: Expiration Date:
DIR Registration No.:
Work Type:
Amount of Work by Subcontractor in Dollars $

2) Name:
Address:

Phone No.:
License No.: Expiration Date:
DIR Registration No.:
Work Type:
Amount of Work by Subcontractor in Dollars $

3) Name:
Address:

Phone No.:
License No.: Expiration Date:
DIR Registration No.:
Work Type:
Amount of Work by Subcontractor in Dollars $

145



4) Name:

Address:

Phone No.:
License No.: Expiration Date:
DIR Registration No.:
Work Type:

Amount of Work by Subcontractor in Dollars $

5) Name:

Address:

Phone No.:
License No.: Expiration Date:
DIR Registration No.:
Work Type:

Amount of Work by Subcontractor in Dollars $

6) Name:

Address:

Phone No.:
License No.: Expiration Date:
DIR Registration No.:
Work Type:

Amount of Work by Subcontractor in Dollars $

*Use an additional sheet if needed

Bidders Name:

Signatory’s Name: (Print)

Title:

Signature:

Date:
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PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors
that wish to bid on, be listed in a bid proposal, or enter into a contract to perform public
work must be registered with the Department of Industrial Relations. See
http://www.dir.ca.gov/Public-Works/PublicWorks.html for additional information.

No bid will be accepted nor any contract entered into without proof of the contractor’s and
subcontractors’ current registration with the Department of Industrial Relations to perform
public work.

Bidder hereby certifies that it is aware of the registration requirements set forth in Labor

Code sections 1725.5 and 1771.1 and is currently registered as a contractor with the
Department of Industrial Relations.

Bidders Name:

DIR Registration Number:

Bidder further acknowledges:

1. Bidder shall maintain a current DIR registration for the duration of the
project.

2. Bidder shall include the requirements of Labor Code sections 1725.5 and
1771.1 in its contract with subcontractors and ensure that all
subcontractors are registered at the time of bid opening and maintain
registration status for the duration of the project.

3. Failure to submit this form or comply with any of the above requirements
may result in a finding that the bid is non-responsive.

Bidders Name:

Signatory’s Name: (Print)

Title:

Signature:

Date:
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GUARANTEE

To the City of Santee:

The undersigned guarantees the construction and installation of all work included in the
following project:

CITYWIDE PAVEMENT REPAIR & MAINTENANCE PROGRAM 2018
CIP 2018-07 and 2018-15

Should any of the materials or equipment prove defective or should the work as a whole
prove defective due to faulty workmanship, material furnished, or methods of
installation, or should the work or any part thereof fail to operate properly as originally
intended and in accordance with the plans and specifications due to any of the above
causes all within twelve (12) months after the date on which this Contract is accepted by
the Santee City Council, the undersigned agrees to reimburse the City upon demand for
its expenses incurred in restoring said work to the condition contemplated in said
project, including the cost of any such equipment or materials replaced and the cost of
removing and replacing any other work necessary to make such replacement or repairs
or upon demand by the City of Santee to replace any such material and to repair said
work completely without cost to the City of Santee so that said work will function
successfully as originally contemplated.

The City of Santee shall have the unqualified option to make any needed replacements
or repairs itself or to have such replacements or repairs done by the undersigned. In
the event the City of Santee elects to have said work performed by the undersigned, the
undersigned agrees that the repairs shall be made and such materials as are necessary
shall be furnished and installed within a reasonable time after the receipt of demand
from the City of Santee. If the undersigned shall fail or refuse to comply with its
obligations under this guaranty, The City of Santee shall be entitled to all costs and
expenses, including attorneys' fees, reasonably incurred by reason of the said failure or
refusal.

Bidders Name:

Signatory’s Name: (Print)

Title:

Signature:

Date:
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CITY OF SANTEE
PROPOSAL
NON-COLLUSION AFFIDAVIT / DECLARATION

CITYWIDE PAVEMENT REPAIR & MAINTENANCE PROGRAM 2018
CIP 2018-07 and 2018-15

(To be executed by Bidder and submitted with bid)

State of California )
) Ss.
County of )

l, , being first duly sworn, deposes and says that
he is of

the party making the attached bid; that the bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association, organization, or
corporation; that the bid is genuine and not collusive or sham; that the bidder has not
directly or indirectly induced or solicited any other bidder to put in a false or sham bid,
and has not directly or indirectly colluded, conspired, connived, or agreed with any
bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding;
that the bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any
other bidder, or to secure any advantage against the public body awarding the contract
of anyone interested in the proposed contract; that all statements contained in the bid
are true; and, further, that the bidder has not, directly or indirectly, submitted his or her
bid price or any breakdown thereof, or the contents thereof, or divulged information or
data relative thereto, or paid, and will not pay, any fee to any corporation, partnership,
company association, organization, bid depository, or to any member or agent thereof to
effectuate a collusive or sham bid.

| certify (or declare) under penalty of perjury under the laws of the State of California
that the foregoing is true and correct.

Executed this day of , 2018 at ,
California.

Signature of Bidder

Print Name and Title

*NOTE: THE FOLLOWING NOTARIAL ACKNOWLEDGEMENTS OF EXECUTION
BY CONTRACTOR MUST BE COMPLETED AND ATTACHED.
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NON-COLLUSION AFFIDAVIT / DECLARATION
(Continued)

Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFCRNIA

COUNTY OF

On .20, before me, , Notary Public, personally
Date Name And Title Of Officer (e.g. "Jane Doe, Notary Public”)

appeared ., who proved to me on the basis of satisfactory

Name(s) of Signer(s)
evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that hefshe/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Place Notary Seal Above Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
O Individual
O Corporate Officer
Tifle(s} Title or Type of Document

O Partner(s) O Limited

O General Number of Pages
O Attorney-In-Fact
O Trustee(s)
O Guardian/Conservator Date of Document
O Other:

Signer is representing:
Name Of Person{s) Or Entity(ies)

Signer(s} Other Than Named Above
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SAMPLE CONTRACT DOCUMENTS

The following documents are to be executed by the lowest responsive & responsible
bidder after award of contract.
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AGREEMENT
FOR

CITYWIDE PAVEMENT REPAIR & MAINTENANCE PROGRAM 2018
CIP 2018-07 and 2018-15

THIS AGREEMENT, made and concluded in duplicate, this day of
2018, between the City of Santee, hereinafter referred to as "City," and
, hereinafter referred to as

"Contractor".

ARTICLE I. WITNESSETH, that for and in consideration of the payments and
agreements hereinafter mentioned, to be made and performed by the City, and under
the conditions expressed in the bond, bearing even date with these presents, and
hereunto annexed, the said Contractor agrees with the City, at his own proper cost and
expense, to do all the work and furnish all the materials necessary to construct the:

CITYWIDE PAVEMENT REPAIR & MAINTENANCE PROGRAM 2018
CIP 2018-07 and 2018-15

complete in place, in a good, workmanlike and substantial manner and to the
satisfaction of the Director of Development Services, City of Santee, in accordance with
the Special Provisions hereto annexed, the current Prevailing Wages on file at the
Department of Development Services, and the latest edition of the Standard
Specifications for Public Works Construction, and all addenda thereto, except as
modified in the Special Provisions.

ARTICLE II. Said Contractor agrees to receive and accept the unit price bid as full
compensation for furnishing all materials and doing all the work contemplated and
embraced in this Agreement; for all loss or damage arising out of the nature of the work
aforesaid, or from the acts of the elements, or from any unforeseen difficulties of the
work until its acceptance by the City and for all risks of every description connected with
the work; also for all expenses incurred by or in consequence of the suspension or
discontinuance of work, and for well and faithfully completing the work, and the whole
thereof, in the manner and according to the Plans and Specifications, and requirements
of the Engineer under them, to wit:
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BID SCHEDULE

The estimated quantities and total cost herein set forth are for the purpose of
comparison of bids only, and final payment will be made upon the basis of actual
guantities and unit prices bid. City reserves the right to vary these quantities by up to
25-percent without renegotiating the item unit prices.

BASE BID
No. Description Quantity | Unit Unit Price Total
Work Order No. 1

1 | Mobilization 1 LS | $ $
2 | 3" Asphalt Patching 2,700 SF | $ $
3 | RPMS Slurry Seal (Type I) 194,000 SF | $ $
4 | 1% Cold Milling (4’ Edge Grind) 6,800 LF | $ $
5 | 1% Cold Milling (20’ Header Cut) 2,700 SF | $ $
6 | 1% Asphalt Overlay 113,000 | SF | $ $
7 | Pavement Fabric 79,000 SF | $ $
8 | Concrete Sidewalk (G-7) 350 SF | $ $
9 | Concrete Curb and Gutter (Type G, G-2) 275 LF | $ $
10 | Pedestrian Ramp 6 EA | $ $
11 | Reset Property Marker 1 EA | $ $
12 | Preparatory Roadway Surfacing Work 1 LS | $ $
13 | Geotechnical Testing 1 LS | $ $
14 | Water Pollution Control 1 LS | $ $
15 | Striping Removal 1 LS | $ $
16 | Striping 1 LS | $ $
17 | Traffic Control 1 LS | $ $

Sub-Total Work Order No. 1 | $
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Work Order No. 2 (Town Center Community Park East Parking Lot)

1 | Sealcoat 80,000 SF | $ $
2 | Water Pollution Control 1 LS | $ $
3 | Striping 1 LS | $ $
4 | Traffic Control 1 LS | $ $

$

Sub-Total Work Order No. 2

Total Base Bid (Work Order No. 1 + Work Order No. 2) | $

154




ARTICLE lll. The City hereby promises and agrees with the Contractor to employ, and
does hereby employ the Contractor to provide the materials and to do the work
according to the terms and conditions herein contained and referred to, for the sum
aforesaid, and hereby contracts to pay the same at the time, in the manner, and upon
the conditions above set forth; and the said parties for themselves, their heirs,
executors, administrators, successors, and assigns, do hereby agree to the full
performance of the covenants herein contained.

ARTICLE IV. 1t is further expressly agreed by and between the parties hereto that
should there be any conflict between the terms of this instrument and the bid or
proposal of the Contractor, then this instrument shall control and nothing herein shall be
considered as an acceptance of the said terms of proposal conflicting herewith.

ARTICLE V. The agreement entered into by this Contract consists of the following
Contract Documents, all of which are component parts of the Contract as if herein set
out in full or attached hereto:

Notice Inviting Sealed Bids

Information for Bidders

Proposal

Signature Sheet

Bid Bond

Information Required of Bidder

Designation of Subcontractors

Public Works Contractor Registration Certification

Guarantee

Non-Collusion Affidavit / Declaration

Agreement

Performance Bond

Payment Bond (Material and Labor Bond)

Worker's Compensation Insurance Certificate
Insurance Policies/OCIP
All Contractor Certifications
Addenda No’s. : : , as issued
Drawings, Plans, and Specifications
Greenbook Standard Specifications as modified by the Special Provisions

ARTICLE VI. DRUG FREE WORKPLACE. Contractor shall publish and distribute to all
employees, workers and Subcontractors (hereinafter worker) a statement notifying
worker that the unlawful manufacture, distribution, dispensing, possession, or use of a
controlled substance is prohibited. Any worker under the effect or residual effect of
such controlled substance is considered a hazard and shall be removed from the job
site immediately. This notice shall state that the worker has an obligation to abide by
the terms of this Article and to notify the Contractor in writing of any violation of a
criminal drug statute occurring in the workplace or at the job site. Contractor shall notify
City of such incident and take appropriate action within thirty (30) days. Appropriate
action shall include either disciplinary measures or required participation in a drug
abuse assistance or rehabilitation program.
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ARTICLE VII. PROVISIONS REQUIRED BY LAW. Each and every provision of law
and clause required to be inserted in this Contract shall be deemed to be inserted
herein and this Contract shall be read and enforced as though it were included herein,
and if through mistake or otherwise any such provision is not inserted or is not inserted
correctly, then upon application of either party the Contract shall forthwith by physically
amended to make such insertion or correction.

ARTICLE VIII. SUBSTITUTION OF SECURITIES. It is understood that at the request
and expense of the Contractor, the City will pay the amounts retained pursuant to these
Contract Documents as security for the completion of the work in compliance with the
requirements of Public Contract Code Section 22300.

ARTICLE IX. TIME FOR COMPLETION. Time for completion shall include all time
necessary to complete the work including any punch list items, the submission of any
required operation and maintenance manuals, and all warranties. The work shall be
commenced on the date stated in the City’s Notice to Proceed. As specified in the
contract documents and the City’s Notice to Proceed, the work shall be completed 40
working days from and after the date stated in such notice. The Contractor shall be
entitled to an extension of working time under this contract only when claim for such
extension is submitted to the City in writing within seven (7) days from and after the time
when any alleged cause of delay shall occur; and only when such time is approved by
the City. The City, and only the City, will determine which days, if any, may be
considered rain days.

In entering into this Contract, Contractor acknowledges and agrees that the construction
duration stipulated herein is adequate and reasonable for the size and scope of the
Project.

ARTICLE X. LIQUIDATED DAMAGES. It is agreed that the Contractor will pay the City
the sum of One Thousand Dollars ($1,000.00) per day for each and every day of delay
beyond the time prescribed in the Contract Documents for finishing said work, as
Liquidated Damages and not as a penalty or forfeiture. In the event the same is not
paid, the Contractor further agrees that the City may deduct that amount thereof from
any money due or that may become due the Contractor under the Contract. This Article
does not exclude recovery of damages under provisions of the Contract Documents.

ARTICLE Xl. INDEMNIFICATION. The Contractor shall indemnify, defend and hold
harmless the City of Santee, its officers, agents, volunteers and employees from any
claim, liability, loss, injury or damage arising out of, or in connection with, performance
of this Agreement by Contractor and/or its agents, employees or Subcontractors,
excepting only loss, injury or damage caused by the sole negligence or willful
misconduct of personnel employed by the City. It is the intent of the parties to this
Agreement to provide the broadest possible coverage for the City. The Contractor shall
reimburse the City for all costs attorneys' fees, expenses and liabilities incurred with
respect to any litigation in which the Contractor is obligated to indemnify, defend and
hold harmless the City under this Agreement.
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IN WITNESS WHEREOF, the parties to these presents have hereunto set their hand
the year and date first above written.

Contractor

Company Name:

Signatory Name: (Print)

Title:

Signature:

Date:

Contractor's License No.:

DIR Registration No.:

City Business License No.:

CITY OF SANTEE

By: Date:
City Manager of the City of Santee

Attest: Date:
City Clerk of the City of Santee

APPROVED AS TO FORM:

By:

City Attorney of the City of Santee

*NOTE: THE FOLLOWING NOTARIAL ACKNOWLEDGEMENTS OF EXECUTION
BY CONTRACTOR MUST BE COMPLETED AND ATTACHED.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF

On .20, before me, , Notary Public, personally
Date Name And Title Of Officer (e.g. "Jane Doe, Notary Public”)

appeared . who proved to me on the basis of satisfactory

Name(s) of Signer(s)
evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that hefshe/they executed the same in his/herftheir authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Place Notary Seal Above Signature of Notary Public

OPTIONAL

Though the information below is not required by lfaw, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
O Individual
O Corporate Officer
Title(s) Title or Type of Document

[ Partner(s) O Limited

O General Number of Pages
O Attorney-In-Fact
O Trustee(s)
O Guardian/Conservator Date of Document
O Other:

Signer is representing:
Name Of Person{s) Or Entity{ies)

Signer(s} Other Than Named Above

END OF CONTRACT AGREEMENT
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PERFORMANCE BOND
FOR

CITYWIDE PAVEMENT REPAIR & MAINTENANCE PROGRAM 2018
CIP 2018-07 and 2018-15

KNOW ALL PERSONS BY THESE PRESENTS

THAT WHEREAS the City of Santee (hereinafter referred to as “City”) has awarded to

, (hereinafter referred to as
“‘Contractor”) an agreement for CITYWIDE PAVEMENT REPAIR & MAINTENANCE
PROGRAM 2018 (hereinafter referred to as the “Project”);

WHEREAS, the work to be performed by the Contractor is more particularly set forth in
the Contract Documents for the Project dated , (hereinafter referred
to as “Contract Documents”), the terms and conditions of which are expressly
incorporated herein by reference; and

WHEREAS, the Contractor is required by the Contract Documents to perform the terms
thereof and to furnish a bond for the faithful performance of the Contract Documents.

NOW THEREFORE, we, the undersigned Contractor and,
, as Surety, a corporation organized and
duly authorized to transact business under the laws of the State of California, are held
and firmly bound unto the City in the penal sum of

63 ), the sum being not less than one
hundred percent (100%) of the total amount of the Contract, for which amount well and
truly to be made, we bind ourselves, our heirs, executors and administrators,
successors and assigns, jointly and severally, firmly by these presents.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that, that, if the Contractor, his
or its heirs, executors, administrators, successors or assigns, shall in all things stand to
and abide by, and well and truly keep and perform the covenants, conditions and
agreements in the Contract Documents and any alteration thereof made as therein
provided, on its part, to be kept and performed at the time and in the manner therein
specified, and in all respects according to their intent and meaning; and shall faithfully
fulfill all obligations including the one-year guarantee of all materials and workmanship;
and shall indemnify and save harmless the City, its officers and agents, as stipulated in
the Contract Documents, then this obligation shall become null and void; otherwise it
shall be and remain in full force and effect.

As a condition precedent to the satisfactory completion of the Contract Documents,
unless otherwise provided for in the Contract Documents, the guarantee obligation shall
hold good for a period of one (1) year after the acceptance of the work by City, during
which time if Contractor shall fail to make full, complete, and satisfactory repair and
replacements and totally protect the City from loss or damage resulting from or caused
by defective materials or faulty workmanship. The obligations of Surety hereunder shall
continue so long as any obligation of Contractor remains. Nothing herein shall limit the
City’s rights or the Contractor or Surety’s obligations under the Contract, law or equity,
including, but not limited to, California Code of Civil Procedure section 337.15.
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As a part of the obligation secured hereby and in addition to the face amount specified
therefor, there shall be included costs and reasonable expenses and fees including
reasonable attorney’s fees, incurred by City in enforcing such obligation.

Whenever Contractor shall be, and is declared by the City to be, in default under the
Contract Documents, the Surety shall remedy the default pursuant to the Contract
Documents, or shall promptly, at the City’s option:

(1) Take over and complete the Project in accordance with all terms and
conditions in the Contract Documents; or

(2)  Obtain a bid or bids for completing the Project in accordance with all terms
and conditions in the Contract Documents and upon determination by
Surety of the lowest responsive and responsible bidder, arrange for a
Contract between such bidder, the Surety and the City, and make
available as work progresses sufficient funds to pay the cost of completion
of the Project, less the balance of the contract price, including other costs
and damages for which Surety may be liable. The term “balance of the
contract price” as used in this paragraph shall mean the total amount
payable to Contractor by the City under the Contract and any modification
thereto, less any amount previously paid by the City to the Contractor and
any other set offs pursuant to the Contract Documents.

3) Permit the City to complete the Project in any manner consistent with
California law and make available as work progresses sufficient funds to
pay the cost of completion of the Project, less the balance of the contract
price, including other costs and damages for which Surety may be liable.
The term “balance of the contract price” as used in this paragraph shall
mean the total amount payable to Contractor by the City under the
Contract and any modification thereto, less any amount previously paid by
the City to the Contractor and any other set offs pursuant to the Contract
Documents.

Surety expressly agrees that the City may reject any contractor or subcontractor which
may be proposed by Surety in fulfillment of its obligations in the event of default by the
Contractor.

Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid
from Contractor for completion of the Project if the City, when declaring the Contractor
in default, notifies Surety of the City’s objection to Contractor’s further participation in
the completion of the Project.

The Surety, for value received, hereby stipulates and agrees that no change, extension
of time, alteration or addition to the terms of the Contract Documents or to the Project to
be performed thereunder shall in any way affect its obligations on this bond, and it does
hereby waive notice of any such change, extension of time, alteration or addition to the
terms of the Contract Documents or to the Project, including but not limited to the
provisions of sections 2819 and 2845 of the California Civil Code.
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IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and
seals this day of , 2018.

(Corporate Seal of Principal,

if corporation) CONTRACTOR/PRINCIPAL
Name
By

(Seal of Surety) SURETY:
By:

Attorney-In-Fact

Signatures of those signing for the Contractor and Surety must be notarized and
evidence of corporate authority attached.

The rate of premium on this bond is per thousand. The total amount of
premium charges, $
(The above must be filled in by corporate attorney.)

THE FOLLOWING INFORMATION IS MANDATORY
Any claims under this bond may be addressed to:

(Name and Address of Surety)

(Name and Address of Agent or
Representative for service of process

in California, if different from above)

(Telephone number of Surety and

Agent or Representative for service of
process in California)
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF

On .20, before me, , Notary Public, personally
Date Name And Title Cf Cfficer (e.g. “Jane Doe, Notary Public”)

appeared , who proved to me on the basis of satisfactory

Name(s) of Signer(s)
evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that hefshe/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Place Notary Seal Above Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable fo persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
O Individual
O Corporate Officer
Titfle(s) Title or Type of Document

O Partner(s) O Limited

O General Number of Pages
O Attorney-In-Fact
O Trustee(s)
O Guardian/Conservator Date of Document
O Other:

Signer is representing:
Name Of Persch(s) Or Entity{ies)}

Sigher(s) Other Than Named Above

Note: Signatures of those signing for the Contractor and Surety must be notarized
(duplicate as needed) and evidence of corporate authority attached.

END OF PERFORMANCE BOND
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PAYMENT BOND (LABOR AND MATERIALS)
FOR

CITYWIDE PAVEMENT REPAIR & MAINTENANCE PROGRAM 2018
CIP 2018-07 and 2018-15

KNOW ALL MEN BY THESE PRESENTS

THAT WHEREAS the City of Santee (hereinafter designated as the “City”), has
awarded to ,as
Principal, a contract for the work described as follows: CITYWIDE PAVEMENT REPAIR
& MAINTENANCE PROGRAM 2018 (the “Work”); and

WHEREAS, the work to be performed by the Contractor is more particularly set forth in
the Contract Documents for the Project dated , (hereinafter referred
to as “Contract Documents”), the terms and conditions of which are expressly
incorporated herein by reference; and

WHEREAS, Principal is required to furnish a bond in connection with the contract
described above; providing that if Principal or any of its Subcontractors shall fail to pay
for any materials, provisions, provender, equipment, or other supplies used in, upon, for
or about the performance of the work contracted to be done, or for any work or labor
done thereon of any kind, or for amounts due under the Unemployment Insurance Code
or for any amounts required to be deducted, withheld, and paid over to the Employment
Development Department from the wages of employees of Principal and its
Subcontractors with respect to such work or labor the Surety on this bond will pay for
the same to the extent hereinafter set forth.

NOW THEREFORE, we, the Principal and
as Surety, are held and firmly bound unto the City in the

penal sum of
Dollars ($ ) lawful money of the United States of America, for the
payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if Principal, his or its
subcontractors, heirs, executors, administrators, successors or assigns, shall fail to pay
any of the persons named in section 9100 of the Civil Code, fail to pay for any materials,
provisions or other supplies, used in, upon, for or about the performance of the work
contracted to be done, or for any work or labor thereon of any kind, or amounts due
under the Unemployment Insurance Code with respect to work or labor performed
under the contract, or for any amounts required to be deducted, withheld, and paid over
to the Employment Development Department or Franchise Tax Board from the wages of
employees of the contractor and his subcontractors pursuant to section 18663 of the
Revenue and Taxation Code, with respect to such work and labor the Surety or Sureties
will pay for the same, in an amount not exceeding the sum herein above specified, and
also, in case suit is brought upon this bond, all litigation expenses incurred by the City in
such suit, including reasonable attorneys’ fees, court costs, expert witness fees and
investigation expenses.
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This bond shall inure to the benefit of any of the persons named in section 9100 of the
Civil Code so as to give a right of action to such persons or their assigns in any suit
brought upon this bond.

It is further stipulated and agreed that the Surety on this bond shall not be exonerated or
released from the obligation of this bond by any change, extension of time for
performance, addition, alteration or modification in, to, or of any contract, plans,
specifications, or agreement pertaining or relating to any scheme or work of
improvement herein above described, or pertaining or relating to the furnishing of labor,
materials, or equipment therefore, nor by any change or modification of any terms of
payment or extension of the time for any payment pertaining or relating to any scheme
or work of improvement herein above described, nor by any rescission or attempted
rescission or attempted rescission of the contract, agreement or bond, nor by any
conditions precedent or subsequent in the bond attempting to limit the right of recovery
of claimants otherwise entitled to recover under any such contract or agreement or
under the bond, nor by any fraud practiced by any person other than the claimant
seeking to recover on the bond and that this bond be construed most strongly against
the Surety and in favor of all persons for whose benefit such bond is given, and under
no circumstances shall Surety be released from liability to those for whose benefit such
bond has been given, by reason of any breach of contract between the City and the
Principal or on the part of any oblige hamed in such bond, but the sole conditions of
recovery shall be that the claimant is a person described in Section 9100 of the Civil
Code and has not been paid the full amount of his or its claim and that Surety does
hereby waive notice of any such change, extension of time, addition, alteration or
modification herein mentioned and the provisions of sections 2819 and 2845 of the
California Civil Code.

IN WITNESS WHEREOF, the above-bounded parties have executed this instrument
under their seals this day of , 2018, the name and
corporate seal of each corporate party being hereto affixed and these presents duly
signed by its undersigned representative pursuant to the authority of its governing body.

(Corporate Seal of Principal,

if corporation) CONTRACTOR/PRINCIPAL
Name
By:

(Seal of Surety) SURETY:
By:

Attorney-In-Fact

Signatures of those signing for the Contractor and Surety must be notarized and
evidence of corporate authority attached.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF

On , 20, before me, ., Notary Public, personally
Date Name And Title Of Cfficer (e.g. "Jane Doe, Notary Public”)

appeared , who proved to me on the basis of satisfactory

Name{s) of Signer(s)
evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that hefshe/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Place Notary Seal Above Sighature of Notary Public

OPTIONAL

Though the information below is nof required by law, it may prove valuable fo persons relying on the document
and could prevent fraudulent removal and reattachment of this form fo another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
O Individual
O Corporate Officer
Title(s) Title or Type of Document

O Partner(s) O Limited

O General Number of Pages
O Attorney-In-Fact
O Trustee(s)
O Guardian/Conservator Date of Document
O Other:

Signer is representing:
Name Of Person(s) Or Entity{ies)

Signer{s} Other Than Named Above

Note: Signatures of those signing for the Contractor and Surety must be notarized
(duplicate as needed) and evidence of corporate authority attached.

END OF PAYMENT BOND
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WORKERS' COMPENSATION INSURANCE CERTIFICATE

CITYWIDE PAVEMENT REPAIR & MAINTENANCE PROGRAM 2018
CIP 2018-07 and 2018-15

FOR THE CITY OF SANTEE

Section 3700 of the Labor Code provides in part as follows:

"Every employer except the state shall secure the payment of compensation in one or
more of the following ways;

(@) By being insured against liability to pay compensation in one or more
insurers duly authorized to write compensation insurance in this state.

(b) By securing from the Director of Industrial Relations a certificate of
consent to self-insure, which may be given upon furnishing proof
satisfactory to the Director of Industrial Relations of ability to self-insure
and to pay any compensation that may become due to his/her
employees..."

| am aware of the provisions of Section 3700 of the Labor Code which require every
employer to be insured against liability for worker's compensation or to undertake self-
insurance in accordance with the provisions of that code, and | will comply with such
provisions before commencing the performance of the Work of this Contract.

Company Name:

Signatory Name: (Print)

Title:

Signature:

Date:

(In accordance with Article 5, commencing at Section 1860, Chapter 1, Part 7, Division
2 of the Labor Code, the above certificate must be signed and filed with the awarding
body prior to performing any work under this Contract.)

*NOTE: APPROPRIATE NOTARIAL ACKNOWLEDGEMENTS OF EXECUTION
BY CONTRACTOR MUST BE ATTACHED.
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WORKERS' COMPENSATION INSURANCE CERTIFICATE
(Continued)

Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF

On , 20 | before me, , Notary Public, personally
Date Name And Title Of Cfficer (e.g. "Jane Doe, Notary Public”)

appeared , who proved to me on the basis of satisfactory

Name(s) of Signer(s)
evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that hefshefthey executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Place Notary Seal Above Sighature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form fo another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
O Individual
O Corporate Officer
Title{s) Title or Type of Decument

0 Partner(s) O Limited

O General Number of Pages
O Attorney-In-Fact
O Trustee(s)
O Guardian/Conservator Date of Document
O Other:

Signer is representing:
Name Of Persch(s) Or Entity{ies)

Signer{s} Other Than Named Above
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